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40089.3.1 APR 16 2019 C204206

TIP NO 0.179 MIB-4916

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 123390.00 123550.21  127000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 16920.00 36370.68  21150.00CONSTRUCTION SURVEYING

0003 0028000000-N SP  Lump Sum 40615.00 57072.50  68000.00TYPE I STANDARD APPR **********
(15+59.60)

0004 0036000000-E 225  300 CY  10.00 3000.00 10.00 3000.00 10.00  3000.00UNDERCUT EXCAVATION

0005 0043000000-N 226 Lump Sum 477550.00 421421.25  330000.00GRADING

0006 0050000000-E 226  1 ACR 500.00 500.00 500.00 500.00 500.00  500.00SUPP CLEARING & GRUBBING

0007 0134000000-E 240  65 CY  12.00 780.00 12.00 780.00 12.00  780.00DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  300 CY  25.00 7500.00 25.00 7500.00 25.00  7500.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  3,950 SY  2.90 11455.00 2.90 11455.00 2.90  11455.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  20 TON 65.00 1300.00 65.00 1300.00 65.00  1300.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  60 SY  3.40 204.00 3.40 204.00 3.40  204.00FND CONDIT GEOTEXTILE

0012 0366000000-E 310  48 LF  69.45 3333.60 69.45 3333.60 69.45  3333.6015" RC PIPE CULV III

0013 0448200000-E 310  72 LF  72.30 5205.60 72.30 5205.60 72.30  5205.6015" RCP CULV CLASS IV

0014 0448300000-E 310  32 LF  80.00 2560.00 80.00 2560.00 80.00  2560.0018" RCP CULV CLASS IV

0015 0453000000-E 310  1 EA  2000.00 2000.00 2000.00 2000.00 2000.00  2000.00**" PIPE END SECTION
(18")

0016 0546000000-E 310  24 LF  60.00 1440.00 60.00 1440.00 80.29  1926.96**" CAA PIPE CLVT *****"
(15", 0.064")

0017 0564000000-E 310  2 EA  500.00 1000.00 500.00 1000.00 500.00  1000.00**" CAA PIPE ELBOW *****"
(15", 0.064")

0018 0995000000-E 340  63 LF  12.00 756.00 12.00 756.00 12.00  756.00PIPE REMOVAL

0019 1121000000-E 520  804 TON 34.00 27336.00 34.00 27336.00 34.00  27336.00AGGREGATE BASE COURSE

0020 1220000000-E 545  30 TON 36.00 1080.00 36.00 1080.00 36.00  1080.00INCIDENTAL STONE BASE

0021 1275000000-E 600  566 GAL 9.00 5094.00 10.00 5660.00 5.00  2830.00PRIME COAT

0022 1330000000-E 607  810 SY  8.50 6885.00 40.00 32400.00 9.00  7290.00INCIDENTAL MILLING

0023 1491000000-E 610  690 TON 100.40 69276.00 88.00 60720.00 98.00  67620.00ASP CONC BASE CRS B25.0C

0024 1503000000-E 610  440 TON 115.50 50820.00 88.00 38720.00 157.60  69344.00ASP CONC INTR CRS I19.0C

0025 1519000000-E 610  920 TON 100.60 92552.00 88.00 80960.00 89.00  81880.00ASP CONC SURF CRS S9.5B

0026 1575000000-E 620  115 TON 585.00 67275.00 650.00 74750.00 530.00  60950.00ASP FOR PLANT MIX

0027 2022000000-E 815 44.8 CY  40.00 1792.00 1.00 44.80 15.00  672.00SUBDRAIN EXCAVATION

0028 2026000000-E 815  200 SY  2.75 550.00 1.00 200.00 3.00  600.00GEOTEXTILE FOR SUBSURF DRNS

0029 2036000000-E 815 33.6 CY  65.00 2184.00 1.00 33.60 50.00  1680.00SUBDRAIN COARSE AGGREGATE

0030 2044000000-E 815  200 LF  15.00 3000.00 1.00 200.00 10.00  2000.006" PERF SUBDRN PIPE

0031 2070000000-N 815  1 EA  485.00 485.00 1.00 1.00 330.00  330.00SUBDRN PIPE OUTLET

0032 2077000000-E 815  6 LF  35.00 210.00 1.00 6.00 22.00  132.006" OUTLET PIPE

0033 2286000000-N 840  6 EA  1500.00 9000.00 1500.00 9000.00 1500.00  9000.00MASNRY DRAINAGE STRUCT

0034 2367000000-N 840  6 EA  620.00 3720.00 620.00 3720.00 620.00  3720.00FRAME W/2GRTS 840.29 STD

0035 2556000000-E 846  225 LF  20.00 4500.00 20.00 4500.00 52.00  11700.00SHOULDER BERM GUTTER

0036 3030000000-E 862  630 LF  18.00 11340.00 18.00 11340.00 18.00  11340.00STL BEAM GUARDRAIL

0037 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS
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0038 3287000000-N SP   4 EA  3150.00 12600.00 3150.00 12600.00 3150.00  12600.00GR END TYPE TL-3

0039 3317000000-N SP   4 EA  1750.00 7000.00 1750.00 7000.00 1750.00  7000.00GR ANCHOR TYPE B-77

0040 3360000000-E 863  630 LF  1.00 630.00 1.00 630.00 1.00  630.00REMOVE EXISTING GUARDRAIL

0041 3380000000-E 862  620 LF  13.00 8060.00 13.00 8060.00 13.00  8060.00TEMP STL BM GUARDRAIL

0042 3387000000-N SP   4 EA  950.00 3800.00 950.00 3800.00 950.00  3800.00TEMP GDRL ANCH UNITS ******
(B-77)

0043 3389150000-N SP   4 EA  2700.00 10800.00 2700.00 10800.00 2700.00  10800.00TEMP GDRL END UNITS *****
(TL-3)

0044 3635000000-E 876  450 TON 84.00 37800.00 0.01 4.50 84.00  37800.00RIP RAP, CLASS II

0045 3649000000-E 876  10 TON 90.00 900.00 90.00 900.00 90.00  900.00RIP RAP, CLASS B

0046 3656000000-E 876  750 SY  3.70 2775.00 0.01 7.50 3.70  2775.00GEOTEXTILE FOR DRAINGE

0047 4400000000-E 1110  147 SF  12.37 1818.39 11.50 1690.50 11.50  1690.50WORK ZONE SIGNS (STAT)

0048 4405000000-E 1110  96 SF  9.46 908.16 8.80 844.80 51.00  4896.00WORK ZONE SIGNS (PORT)

0049 4410000000-E 1110  36 SF  9.95 358.20 9.25 333.00 9.25  333.00WORK ZONE SIGNS (BARR)

0050 4430000000-N 1130  49 EA  46.24 2265.76 1.00 49.00 90.00  4410.00DRUMS

0051 4445000000-E 1145  60 LF  27.96 1677.60 26.00 1560.00 26.00  1560.00BARRICADES (TYPE III)

0052 4455000000-N 1150  80 DAY 210.00 16800.00 25.00 2000.00 380.00  30400.00FLAGGER

0053 4480000000-N 1165  1 EA  6250.00 6250.00 2900.00 2900.00 16000.00  16000.00TMA

0054 4650000000-N 1251  51 EA  10.00 510.00 10.00 510.00 10.00  510.00TEMP RAISED PVMT MRKS

0055 4685000000-E 1205  2,260 LF  4.60 10396.00 4.60 10396.00 4.60  10396.00THERMO PVT MKG LINES 4"90

0056 4686000000-E 1205  283 LF  5.00 1415.00 5.00 1415.00 5.00  1415.00THERMO PVT MKG LINES 4"120

0057 4770000000-E 1205  6,000 LF  1.10 6600.00 1.10 6600.00 1.10  6600.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0058 4810000000-E 1205  7,600 LF  0.90 6840.00 0.90 6840.00 0.90  6840.00PAINT PVMT MARKINGS 4"

0059 4850000000-E 1205  3,661 LF  1.00 3661.00 1.00 3661.00 1.00  3661.00LINE REMOVAL 4" WIDE

0060 4900000000-N 1251  13 EA  10.00 130.00 10.00 130.00 10.00  130.00PERM RAISED PVMT MARKERS

0061 5325600000-E 1510  151 LF  65.00 9815.00 65.00 9815.00 65.00  9815.006" WATER LINE

0062 5325800000-E 1510  664 LF  72.00 47808.00 72.00 47808.00 72.00  47808.008" WATER LINE

0063 5329000000-E 1510  510 LB  8.00 4080.00 8.00 4080.00 8.00  4080.00DI H2O PIPE FITTINGS

0064 5589200000-E 1515  2 EA  2900.00 5800.00 2900.00 5800.00 2900.00  5800.002" AIR RELEASE VALVE

0065 5678400000-E 1515  2 EA  11750.00 23500.00 11750.00 23500.00 11750.00  23500.006" LINE STOP

0066 5800000000-E 1530  713 LF  10.00 7130.00 10.00 7130.00 10.00  7130.00ABANDON 6" UTILITY PIPE

0067 5872600000-E 1550  660 LF  55.00 36300.00 55.00 36300.00 55.00  36300.00DIRECT DRILL **"
(8")

0068 6000000000-E 1605  2,400 LF  3.25 7800.00 3.25 7800.00 3.25  7800.00TEMPORARY SILT FENCE

0069 6006000000-E 1610  75 TON 79.20 5940.00 79.20 5940.00 79.20  5940.00EROS CONTRL STONE CL A

0070 6009000000-E 1610  275 TON 79.20 21780.00 1.00 275.00 79.20  21780.00EROS CONTRL STONE CL B

0071 6012000000-E 1610  140 TON 56.00 7840.00 56.00 7840.00 56.00  7840.00SEDIMENT CONTROL STONE

0072 6018000000-E 1620  200 LB  4.65 930.00 4.65 930.00 4.65  930.00SEED FOR TEMP SEEDING

0073 6021000000-E 1620  1 TON 1200.00 1200.00 1200.00 1200.00 1200.00  1200.00FERT FOR TEMP SEEDING

0074 6024000000-E 1622  200 LF  20.00 4000.00 5.00 1000.00 20.00  4000.00TEMPORARY SLOPE DRAINS
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0075 6029000000-E SP   1,000 LF  1.75 1750.00 1.75 1750.00 1.75  1750.00SAFETY FENCE

0076 6030000000-E 1630  160 CY  25.00 4000.00 5.00 800.00 25.00  4000.00SILT EXCAVATION

0077 6036000000-E 1631  2,150 SY  1.75 3762.50 1.75 3762.50 1.75  3762.50MATTING FOR EROS CONTROL

0078 6037000000-E SP   100 SY  5.00 500.00 5.00 500.00 5.00  500.00COIR FIBER MAT

0079 6038000000-E SP   50 SY  5.00 250.00 5.00 250.00 5.00  250.00PERM SOIL REINF MAT

0080 6042000000-E 1632  210 LF  4.50 945.00 4.50 945.00 4.50  945.001/4" HARDWARE CLOTH

0081 6048000000-E SP   425 SY  55.00 23375.00 5.00 2125.00 29.00  12325.00FLOAT TURBIDITY CURTAIN

0082 6071012000-E SP   230 LF  9.00 2070.00 10.75 2472.50 10.75  2472.50COIR FIBER WATTLE

0083 6071020000-E SP   60 LB  9.00 540.00 18.00 1080.00 18.00  1080.00POLYACRYLAMIDE (PAM)

0084 6084000000-E 1660 2.6 ACR 2400.00 6240.00 2400.00 6240.00 2400.00  6240.00SEEDING AND MULCHING

0085 6087000000-E 1660 1.3 ACR 250.00 325.00 250.00 325.00 250.00  325.00MOWING

0086 6090000000-E 1661  50 LB  14.00 700.00 14.00 700.00 14.00  700.00SEED FOR REPAIR SEEDING

0087 6093000000-E 1661 0.25 TON 1200.00 300.00 1200.00 300.00 1200.00  300.00FERT FOR REPAIR SEEDING

0088 6096000000-E 1662  75 LB  5.50 412.50 5.50 412.50 5.50  412.50SEED FOR SUPP SEEDING

0089 6108000000-E 1665 2.25 TON 900.00 2025.00 900.00 2025.00 900.00  2025.00FERTILIZER TOPDRESSING

0090 6114500000-N 1667  10 MHR 60.00 600.00 60.00 600.00 60.00  600.00SPECIALIZED HAND MOWING

0091 6117000000-N SP   13 EA  100.00 1300.00 100.00 1300.00 100.00  1300.00RESPONSE FOR EROS CONTROL

0092 6117500000-N SP   2 EA  1775.00 3550.00 100.00 200.00 1000.00  2000.00CONC WASHOUT STRUCTURE

STRUCTURE ITEMS

0093 8007000000-N 400 Lump Sum 375000.00 260623.52  350000.00CM&R TEMP STR ***********
(14+21.80-DET-)

0094 8035000000-N 402 Lump Sum 50000.00 77741.61  80000.00REMV EXIST STR **********
(15+59.60-L-)

0095 8065000000-N SP  Lump Sum 1600.00 31797.51  1000.00ASBESTOS ASSESSMENT

0096 8112730000-N 450  1 EA  2450.00 2450.00 3000.00 3000.00 5500.00  5500.00PDA TESTING

0097 8121000000-N 412 Lump Sum 35000.00 46949.86  24000.00UNCL STR EXCAV STA *****
(15+59.60-L-)

0098 8147000000-E 420  3,676 SF  35.00 128660.00 49.75 182881.00 74.00  272024.00REINF CONCRETE DECK SLAB

0099 8161000000-E 420  4,860 SF  1.10 5346.00 7.24 35186.40 1.00  4860.00GROOVING BRIDGE FLOORS

0100 8182000000-E 420  68 CY  1500.00 102000.00 1130.17 76851.56 1000.00  68000.00CLASS A CONCRETE (BRIDGE)

0101 8210000000-N 422 Lump Sum 45395.00 91061.06  80000.00BRG APPR SLAB ***********
(15+59.60-L-)

0102 8217000000-E 425  9,528 LB  1.25 11910.00 1.94 18484.32 1.70  16197.60REINF STEEL (BRIDGE)

0103 8262000000-E 430 415.42 LF  400.00 166168.00 311.30 129320.25 385.00  159936.7045" PRESTR CONCRETE GIRDR

0104 8328200000-E 450  14 EA  1800.00 25200.00 3821.01 53494.14 2200.00  30800.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0105 8364000000-E 450  980 LF  32.50 31850.00 63.69 62416.20 50.00  49000.00HP12X53 PILES

0106 8393000000-N 450  8 EA  265.00 2120.00 10.00 80.00 125.00  1000.00PILE REDRIVES

0107 8503000000-E 460 166.67 LF  115.00 19167.05 328.88 54814.43 182.00  30333.94CONCRETE BARRIER RAIL

0108 8608000000-E 876  340 TON 60.00 20400.00 58.83 20002.20 79.00  26860.00RIP RAP II (2'-0")

0109 8622000000-E 876  380 SY  2.25 855.00 2.50 950.00 4.00  1520.00GEOTEXTILE FOR DRAINAGE
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0110 8657000000-N 430 Lump Sum 7500.00 27238.09  2500.00ELASTOMERIC BEARINGS

 

    TOTAL 2467847.36 TOTAL 2471004.19 TOTAL  2548879.40CONTRACT TOTAL

 

    SUB-TOTAL 1437226.31 SUB-TOTAL 1298112.04 SUB-TOTAL  1345347.16ROADWAY ITEMS

    SUB-TOTAL 1030621.05 SUB-TOTAL 1172892.15 SUB-TOTAL  1203532.24STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2467847.36   DANE CONSTRUCTION INC

     2  2471004.19   T A LOVING COMPANY

     3  2548879.40   S T WOOTEN CORPORATION
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 207000.41 259604.00  544000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 52500.00 45000.00  91885.00CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 777700.00 1473100.00  1529863.09GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 3800.00  3800.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  380 CY  34.00 12920.00 40.00 15200.00 30.22  11483.60UNDERCUT EXCAVATION

0006 0134000000-E 240  20 CY  110.00 2200.00 33.00 660.00 28.10  562.00DRAINAGE DITCH EXCAVATION

0007 0192000000-N 260  2 HR  1500.00 3000.00 250.00 500.00 168.34  336.68PROOF ROLLING

0008 0195000000-E 265  380 CY  28.50 10830.00 40.00 15200.00 80.76  30688.80SELECT GRANULAR MATERIAL

0009 0196000000-E 270  4,400 SY  4.50 19800.00 1.80 7920.00 2.88  12672.00GEOTEXTILE SOIL STABILIZATION

0010 0255000000-E SP   100 TON 140.00 14000.00 100.00 10000.00 70.88  7088.00GENERIC GRADING ITEM (TON)
HAULING AND DISPOSAL OF PETRO- LEUM
CONTAMINATED SOIL

0011 0318000000-E 300  700 TON 46.00 32200.00 30.00 21000.00 33.13  23191.00FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  2,200 SY  6.60 14520.00 2.00 4400.00 4.12  9064.00FND CONDIT GEOTEXTILE

0013 0335100000-E 305  24 LF  76.00 1824.00 70.00 1680.00 60.91  1461.8412" DRAINAGE PIPE

0014 0335200000-E 305  468 LF  60.00 28080.00 73.00 34164.00 56.84  26601.1215" DRAINAGE PIPE

0015 0335300000-E 305  56 LF  68.00 3808.00 93.00 5208.00 59.37  3324.7218" DRAINAGE PIPE

0016 0335850000-E 305  2 EA  278.00 556.00 400.00 800.00 402.19  804.38**" DRAINAGE PIPE ELBOW
(12")

0017 0378000000-E 310  24 LF  86.00 2064.00 95.00 2280.00 75.00  1800.0024" RC PIPE CULV III

0018 0448200000-E 310  2,084 LF  61.60 128374.40 66.00 137544.00 55.35  115349.4015" RCP CULV CLASS IV

0019 0448300000-E 310  244 LF  107.50 26230.00 135.00 32940.00 62.60  15274.4018" RCP CULV CLASS IV

0020 0448600000-E 310  120 LF  220.00 26400.00 175.00 21000.00 148.55  17826.0036" RCP CULV CLASS IV

0021 0448700000-E 310  80 LF  283.00 22640.00 260.00 20800.00 186.13  14890.4042" RCP CULV CLASS IV

0022 0995000000-E 340  1,142 LF  27.20 31062.40 20.00 22840.00 19.40  22154.80PIPE REMOVAL

0023 0996000000-N 350  1 EA  2215.00 2215.00 1650.00 1650.00 1628.21  1628.21PIPE CLEAN OUT

0024 1099500000-E 505  650 CY  27.00 17550.00 38.00 24700.00 37.89  24628.50SHALLOW UNDERCUT

0025 1099700000-E 505  1,300 TON 21.40 27820.00 21.00 27300.00 28.52  37076.00CLASS IV SUBGRD STABILIZATION

0026 1121000000-E 520  3,540 TON 16.75 59295.00 30.00 106200.00 30.53  108076.20AGGREGATE BASE COURSE

0027 1220000000-E 545  100 TON 55.75 5575.00 75.00 7500.00 50.05  5005.00INCIDENTAL STONE BASE

0028 1275000000-E 600  2,465 GAL 3.35 8257.75 1.00 2465.00 6.62  16318.30PRIME COAT

0029 1297000000-E 607  900 SY  3.95 3555.00 8.00 7200.00 4.51  4059.00MILL ASP PVMT *****" DTH
(1-1/2")

0030 1330000000-E 607  2,270 SY  5.95 13506.50 10.00 22700.00 6.56  14891.20INCIDENTAL MILLING

0031 1491000000-E 610  2,210 TON 89.00 196690.00 55.00 121550.00 58.28  128798.80ASP CONC BASE CRS B25.0C

0032 1503000000-E 610  2,450 TON 89.00 218050.00 80.00 196000.00 52.27  128061.50ASP CONC INTR CRS I19.0C

0033 1519000000-E 610  250 TON 97.00 24250.00 110.00 27500.00 54.93  13732.50ASP CONC SURF CRS S9.5B

0034 1523000000-E 610  3,030 TON 84.00 254520.00 85.00 257550.00 39.28  119018.40ASP CONC SURF CRS S9.5C

0035 1575000000-E 620  420 TON 575.00 241500.00 575.00 241500.00 626.51  263134.20ASP FOR PLANT MIX

0036 1693000000-E 654  690 TON 205.00 141450.00 100.00 69000.00 118.41  81702.90ASPH PLT MIX PVMT REPAIR

0037 2022000000-E 815  34 CY  35.00 1190.00 20.00 680.00 35.00  1190.00SUBDRAIN EXCAVATION
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0038 2033000000-E 815  17 CY  60.00 1020.00 50.00 850.00 60.00  1020.00SUBDRAIN FINE AGGREGATE

0039 2044000000-E 815  100 LF  15.00 1500.00 10.00 1000.00 15.00  1500.006" PERF SUBDRN PIPE

0040 2070000000-N 815  1 EA  350.00 350.00 400.00 400.00 350.00  350.00SUBDRN PIPE OUTLET

0041 2077000000-E 815  6 LF  40.00 240.00 30.00 180.00 40.00  240.006" OUTLET PIPE

0042 2190000000-N 828  10 EA  1360.00 13600.00 2000.00 20000.00 2356.64  23566.40TEMP STL PLT COVER FOR MDS

0043 2209000000-E 838 7.9 CY  1210.00 9559.00 1850.00 14615.00 1101.68  8703.27ENDWALLS

0044 2275000000-E SP   5 CY  740.00 3700.00 550.00 2750.00 463.62  2318.10FLOWABLE FILL

0045 2286000000-N 840  46 EA  2230.00 102580.00 2500.00 115000.00 2792.99  128477.54MASNRY DRAINAGE STRUCT

0046 2308000000-E 840 0.88 LF  408.00 359.04 400.00 352.00 822.65  723.93MASNRY DRAINAGE STRUCT

0047 2364000000-N 840  3 EA  627.00 1881.00 1100.00 3300.00 1166.56  3499.68FRAME W/2GRTS 840.16 STD

0048 2374000000-N 840  4 EA  800.00 3200.00 750.00 3000.00 1210.75  4843.00FRAME-GRT-HD 840.03 **
(E)

0049 2374000000-N 840  16 EA  816.00 13056.00 770.00 12320.00 1223.72  19579.52FRAME-GRT-HD 840.03 **
(F)

0050 2374000000-N 840  15 EA  816.00 12240.00 770.00 11550.00 1346.19  20192.85FRAME-GRT-HD 840.03 **
(G)

0051 2396000000-N 840  9 EA  510.00 4590.00 580.00 5220.00 1161.83  10456.47FRAME W/COVER STD 840.54

0052 2549000000-E 846  5,840 LF  22.50 131400.00 19.00 110960.00 22.01  128538.402'-6" CONC CURB & GUTTER

0053 2591000000-E 848  3,920 SY  38.35 150332.00 36.00 141120.00 37.45  146804.004" CONCRETE SIDEWALK

0054 2605000000-N 848  31 EA  2150.00 66650.00 2100.00 65100.00 2713.68  84124.08CONCRETE CURB RAMPS

0055 2612000000-E 848  520 SY  61.30 31876.00 90.00 46800.00 92.27  47980.406" CONCRETE DRIVEWAY

0056 2619000000-E 850  11 SY  151.20 1663.20 57.00 627.00 97.69  1074.594" CONCRETE PAVED DITCH

0057 2655000000-E 852  40 SY  144.55 5782.00 66.00 2640.00 92.27  3690.805" MONO CONC ISLDS (KEY IN)

0058 2800000000-N 858  1 EA  1200.00 1200.00 800.00 800.00 834.89  834.89ADJ CATCH BASINS

0059 2830000000-N 858  9 EA  850.00 7650.00 700.00 6300.00 1372.89  12356.01ADJ MANHOLES

0060 2845000000-N 858  20 EA  850.00 17000.00 525.00 10500.00 850.00  17000.00ADJ METER OR VALVE BOXES

0061 2893000000-N 859  1 EA  1655.00 1655.00 2500.00 2500.00 1731.12  1731.12CONVERT CB TO JB W/MH

0062 3503000000-E 866  40 LF  25.00 1000.00 7.70 308.00 7.70  308.00WOVEN WIRE FENCE 47" FAB

0063 3509000000-E 866  1 EA  75.00 75.00 40.00 40.00 40.00  40.004" TIMBER POSTS 7'-6"LONG

0064 3515000000-E 866  4 EA  100.00 400.00 60.00 240.00 60.00  240.005" TIMBER POSTS 8'-0"LONG

0065 3536000000-E 866  180 LF  10.00 1800.00 5.00 900.00 5.00  900.00CHN LK FENCE 48" FABRIC

0066 3542000000-E 866  15 EA  100.00 1500.00 42.49 637.35 42.49  637.35MET LINE PST 48" CL FEN

0067 3548000000-E 866  4 EA  200.00 800.00 62.50 250.00 62.50  250.00MET TERM PST 48" CL FEN

0068 3575000000-E SP   360 LF  25.00 9000.00 9.79 3524.40 9.79  3524.40GENERIC FENCING ITEM (LF)
48" WOODEN RAIL FENCE

0069 3628000000-E 876  60 TON 65.00 3900.00 75.00 4500.00 73.01  4380.60RIP RAP, CLASS I

0070 3649000000-E 876  220 TON 59.00 12980.00 75.00 16500.00 76.52  16834.40RIP RAP, CLASS B

0071 3656000000-E 876  720 SY  7.25 5220.00 3.50 2520.00 3.36  2419.20GEOTEXTILE FOR DRAINGE

0072 3659000000-N 873  1 EA  4750.00 4750.00 3300.00 3300.00 1718.16  1718.16PREFORMED SCOUR HOLES

0073 4025000000-E 901  280 SF  17.50 4900.00 17.00 4760.00 17.50  4900.00CONTR FURN, TYPE ***SIGN
(E)
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0074 4072000000-E 903  1,230 LF  6.30 7749.00 6.00 7380.00 6.30  7749.00SUPPORT, 3-LB STL U-CHAN

0075 4102000000-N 904  48 EA  90.00 4320.00 65.00 3120.00 90.00  4320.00SIGN ERECTION, TYPE E

0076 4116100000-N 904  34 EA  5.00 170.00 75.00 2550.00 5.00  170.00SIGN ERECT, RELOC ** GRD MTD
(E)

0077 4155000000-N 907  2 EA  5.00 10.00 25.00 50.00 5.00  10.00DISPOSE SIGN SYST U-CHAN

0078 4400000000-E 1110  242 SF  7.65 1851.30 9.00 2178.00 8.55  2069.10WORK ZONE SIGNS (STAT)

0079 4405000000-E 1110  96 SF  28.25 2712.00 50.00 4800.00 11.41  1095.36WORK ZONE SIGNS (PORT)

0080 4410000000-E 1110  28 SF  7.05 197.40 8.00 224.00 9.14  255.92WORK ZONE SIGNS (BARR)

0081 4415000000-N 1115  1 EA  2790.00 2790.00 2500.00 2500.00 2722.73  2722.73FLASHING ARROW BOARD

0082 4420000000-N 1120  1 EA  21500.00 21500.00 7500.00 7500.00 24213.29  24213.29PORTABLE CHANGE MSG SIGN

0083 4430000000-N 1130  200 EA  54.50 10900.00 40.00 8000.00 53.16  10632.00DRUMS

0084 4435000000-N 1135  50 EA  21.25 1062.50 15.00 750.00 20.74  1037.00CONES

0085 4447000000-E SP   96 LF  48.00 4608.00 48.00 4608.00 74.02  7105.92PED CHANNEL DEVICES

0086 4455000000-N 1150  300 DAY 275.00 82500.00 650.00 195000.00 262.93  78879.00FLAGGER

0087 4480000000-N 1165  1 EA  26910.00 26910.00 4000.00 4000.00 34263.93  34263.93TMA

0088 4510000000-N 1190  150 HR  46.00 6900.00 55.00 8250.00 54.27  8140.50LAW ENFORCEMENT

0089 4650000000-N 1251  97 EA  10.00 970.00 10.00 970.00 10.00  970.00TEMP RAISED PVMT MRKS

0090 4685000000-E 1205  18,600 LF  1.25 23250.00 1.25 23250.00 1.25  23250.00THERMO PVT MKG LINES 4"90

0091 4695000000-E 1205  490 LF  3.00 1470.00 3.00 1470.00 3.00  1470.00THERMO PVT MKG LINES 8"90 MILS

0092 4725000000-E 1205  74 EA  220.00 16280.00 220.00 16280.00 220.00  16280.00THERMO PVT SYMBOL 90MILS

0093 4810000000-E 1205  40,300 LF  0.15 6045.00 0.20 8060.00 0.15  6045.00PAINT PVMT MARKINGS 4"

0094 4825000000-E 1205  180 LF  1.00 180.00 1.00 180.00 1.00  180.00PAINT PVMT MARKINGS 12"

0095 4835000000-E 1205  560 LF  3.00 1680.00 3.00 1680.00 3.00  1680.00PAINT PVT MKG LINES 24"

0096 4845000000-N 1205  10 EA  40.00 400.00 40.00 400.00 40.00  400.00PAINT PVT MKG SYMBOL

0097 4850000000-E 1205  21,500 LF  0.50 10750.00 0.50 10750.00 0.50  10750.00LINE REMOVAL 4" WIDE

0098 4865000000-E 1205  180 LF  1.00 180.00 1.00 180.00 1.00  180.00LINE REMOVAL 12" WIDE

0099 4875000000-N 1205  10 EA  50.00 500.00 50.00 500.00 50.00  500.00REMOVAL OF SYMBL & CHARAC

0100 4891000000-E 1205  1,160 LF  10.00 11600.00 10.00 11600.00 10.00  11600.00GENERIC PVMT MARKING ITEM (LF) 1205
THERMOPLASTIC PAVEMENT MARK- ING (24", 90MILS)

0101 4900000000-N 1251  81 EA  10.00 810.00 10.00 810.00 10.00  810.00PERM RAISED PVMT MARKERS

0102 4915000000-E 1264  3 EA  50.00 150.00 65.00 195.00 52.00  156.007' U-CHANNEL POSTS

0103 4955000000-N 1264  3 EA  100.00 300.00 115.00 345.00 115.00  345.00OBJECT MARKERS (END OF RD)

0104 5325600000-E 1510  10 LF  40.00 400.00 500.00 5000.00 73.53  735.306" WATER LINE

0105 5325800000-E 1510  227 LF  166.15 37716.05 240.00 54480.00 67.43  15306.618" WATER LINE

0106 5326200000-E 1510  3,107 LF  76.00 236132.00 86.00 267202.00 86.20  267823.4012" WATER LINE

0107 5326600000-E 1510  60 LF  863.15 51789.00 525.00 31500.00 184.83  11089.8016" WATER LINE

0108 5329000000-E 1510  9,760 LB  12.40 121024.00 8.00 78080.00 4.70  45872.00DI H2O PIPE FITTINGS

0109 5540000000-E 1515  1 EA  2000.00 2000.00 1750.00 1750.00 2314.41  2314.416" VALVE

0110 5546000000-E 1515  3 EA  2590.00 7770.00 2000.00 6000.00 2372.17  7116.518" VALVE

0111 5558000000-E 1515  8 EA  4635.00 37080.00 3200.00 25600.00 3189.17  25513.3612" VALVE



SR-1838/SR-2220 FROM US-15/501 IN ORANGE COUNTY TO SR-1113 IN DURHAM COUNTY.

S T WOOTEN CORPORATION

WILSON,  NC

FSC II LLC DBA FRED SMITH
COMPANY

CAROLINA SUNROCK LLC

RALEIGH,  NC RALEIGH,  NC

JUL 11, 2019 10:34 AM ORANGE, DURHAM 2:00 PM 4 /  5 004

38664.3.3 APR 16 2019 C202581

TIP NO 0.960 MIEB-4707A

FED AID NO STPDA-0537(2)

GRADING, PAVING, DRAINAGE, AND SIGNALS.

0112 5571600000-E 1515  1 EA  6840.00 6840.00 10500.00 10500.00 6537.86  6537.866" TAPPING SLEEVE & VALVE

0113 5571800000-E 1515  1 EA  8490.00 8490.00 11250.00 11250.00 6838.34  6838.348" TAPPING SLEEVE & VALVE

0114 5643000000-E 1515  2 EA  1922.00 3844.00 5000.00 10000.00 1548.43  3096.86**" WATER METER
(1")

0115 5643000000-E 1515  14 EA  1620.00 22680.00 3650.00 51100.00 1280.40  17925.60**" WATER METER
(5/8")

0116 5643200000-E 1515  1 EA  9790.00 9790.00 9000.00 9000.00 5735.52  5735.522" WATER METER

0117 5648000000-N 1515  9 EA  2034.00 18306.00 4400.00 39600.00 1315.56  11840.04RELOCATE WATER METER

0118 5666000000-N 1515  7 EA  4010.00 28070.00 5600.00 39200.00 6336.27  44353.89FIRE HYDRANT

0119 5673000000-E 1515  67 LF  53.20 3564.40 130.00 8710.00 47.34  3171.78FIRE HYDRANT LEG

0120 5686000000-E 1515  70 LF  87.00 6090.00 34.00 2380.00 61.76  4323.20**" H2O SERVICE LINE
(2")

0121 5686500000-E 1515  560 LF  41.35 23156.00 32.00 17920.00 28.35  15876.00WATER SERVICE LINE

0122 5768000000-N 1520  9 EA  1276.00 11484.00 1500.00 13500.00 983.62  8852.58SANITARY SEWER CLEAN-OUT

0123 5768500000-E 1520  379 LF  47.75 18097.25 62.00 23498.00 50.97  19317.63SEWER SERVICE LINE

0124 5801000000-E 1530  3,239 LF  11.85 38382.15 8.00 25912.00 20.38  66010.82ABANDON 8" UTILITY PIPE

0125 5815000000-N 1530  5 EA  290.00 1450.00 1500.00 7500.00 904.56  4522.80REMOVE WATER METER

0126 5815500000-N 1530  6 EA  800.00 4800.00 1300.00 7800.00 351.27  2107.62REMOVE FIRE HYDRANT

0127 6000000000-E 1605  19,545 LF  3.00 58635.00 1.60 31272.00 2.25  43976.25TEMPORARY SILT FENCE

0128 6006000000-E 1610  135 TON 46.35 6257.25 75.00 10125.00 67.60  9126.00EROS CONTRL STONE CL A

0129 6009000000-E 1610  585 TON 52.00 30420.00 25.00 14625.00 71.66  41921.10EROS CONTRL STONE CL B

0130 6012000000-E 1610  1,170 TON 40.00 46800.00 15.00 17550.00 44.14  51643.80SEDIMENT CONTROL STONE

0131 6015000000-E 1615 8.5 ACR 1690.00 14365.00 1200.00 10200.00 1428.00  12138.00TEMPORARY MULCHING

0132 6018000000-E 1620  500 LB  5.75 2875.00 4.00 2000.00 4.08  2040.00SEED FOR TEMP SEEDING

0133 6021000000-E 1620 2.5 TON 1200.00 3000.00 1100.00 2750.00 1122.00  2805.00FERT FOR TEMP SEEDING

0134 6024000000-E 1622  200 LF  23.30 4660.00 25.00 5000.00 20.85  4170.00TEMPORARY SLOPE DRAINS

0135 6029000000-E SP   200 LF  2.50 500.00 5.00 1000.00 2.50  500.00SAFETY FENCE

0136 6030000000-E 1630  1,480 CY  21.00 31080.00 1.00 1480.00 53.35  78958.00SILT EXCAVATION

0137 6036000000-E 1631  19,700 SY  1.70 33490.00 1.50 29550.00 1.84  36248.00MATTING FOR EROS CONTROL

0138 6037000000-E SP   100 SY  10.00 1000.00 10.00 1000.00 3.75  375.00COIR FIBER MAT

0139 6038000000-E SP   30 SY  10.00 300.00 10.00 300.00 5.80  174.00PERM SOIL REINF MAT

0140 6042000000-E 1632  3,675 LF  4.00 14700.00 4.00 14700.00 11.33  41637.751/4" HARDWARE CLOTH

0141 6045000000-E SP   130 LF  30.00 3900.00 40.00 5200.00 21.52  2797.60**" TEMPORARY PIPE
(12")

0142 6045000000-E SP   130 LF  45.00 5850.00 52.00 6760.00 40.70  5291.00**" TEMPORARY PIPE
(24")

0143 6070000000-N 1639  10 EA  520.00 5200.00 250.00 2500.00 710.30  7103.00SPECIAL STILLING BASINS

0144 6071030000-E 1640  50 LF  10.00 500.00 18.00 900.00 10.23  511.50COIR FIBER BAFFLE

0145 6084000000-E 1660  9 ACR 2900.00 26100.00 2000.00 18000.00 2040.00  18360.00SEEDING AND MULCHING

0146 6087000000-E 1660  6 ACR 130.00 780.00 150.00 900.00 153.00  918.00MOWING

0147 6090000000-E 1661  100 LB  10.00 1000.00 6.00 600.00 6.12  612.00SEED FOR REPAIR SEEDING
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0148 6093000000-E 1661 0.25 TON 2400.00 600.00 1200.00 300.00 1351.50  337.88FERT FOR REPAIR SEEDING

0149 6096000000-E 1662  175 LB  4.00 700.00 7.00 1225.00 7.14  1249.50SEED FOR SUPP SEEDING

0150 6108000000-E 1665 4.75 TON 1200.00 5700.00 500.00 2375.00 1326.00  6298.50FERTILIZER TOPDRESSING

0151 6111000000-E SP   20 LF  400.00 8000.00 100.00 2000.00 173.57  3471.40IMPERVIOUS DIKE

0152 6114500000-N 1667  10 MHR 50.00 500.00 40.00 400.00 40.80  408.00SPECIALIZED HAND MOWING

0153 6117000000-N SP   75 EA  400.00 30000.00 10.00 750.00 255.00  19125.00RESPONSE FOR EROS CONTROL

0154 6117500000-N SP   1 EA  2200.00 2200.00 2000.00 2000.00 1207.24  1207.24CONC WASHOUT STRUCTURE

0155 6123000000-E 1670 0.1 ACR 8000.00 800.00 7000.50 700.05 8160.00  816.00REFORESTATION

0156 6132000000-N SP   25 EA  175.00 4375.00 170.00 4250.00 276.57  6914.25GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE

0157 6132000000-N SP   75 EA  75.00 5625.00 180.00 13500.00 92.19  6914.25GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT

0158 7048500000-E 1705  4 EA  975.00 3900.00 975.00 3900.00 866.31  3465.2416" PEDEST SIG HEAD 1 SEC W/CD

0159 7060000000-E 1705  2,920 LF  4.00 11680.00 3.98 11621.60 2.54  7416.80SIGNAL CABLE

0160 7120000000-E 1705  6 EA  950.00 5700.00 950.00 5700.00 903.38  5420.28VEHICLE SIGNAL HD (12", 3 SECT)

0161 7144000000-E 1705  1 EA  1305.00 1305.00 1305.00 1305.00 1386.99  1386.99VEHICLE SIGNAL HD (12", 5 SECT)

0162 7180000000-N 1706  4 EA  485.00 1940.00 485.00 1940.00 142.71  570.84BACKPLATE

0163 7264000000-E 1710  330 LF  5.00 1650.00 5.00 1650.00 5.25  1732.50MESSENGER CABLE (3/8")

0164 7300000000-E 1715  380 LF  9.25 3515.00 9.25 3515.00 7.55  2869.00UNPAVED TRENCH (***********)
(2, 2")

0165 7301000000-E 1715  50 LF  68.00 3400.00 68.00 3400.00 20.25  1012.50DIRECT DRILL (***********)
(2, 2")

0166 7324000000-N 1716  5 EA  425.00 2125.00 425.00 2125.00 311.04  1555.20JUNCTION BOX (STANDARD SIZE)

0167 7360000000-N 1720  1 EA  1800.00 1800.00 1800.00 1800.00 1752.59  1752.59WOOD POLE

0168 7372000000-N 1721  3 EA  475.00 1425.00 475.00 1425.00 734.06  2202.18GUY ASSEMBLY

0169 7420000000-E 1722  1 EA  550.00 550.00 550.00 550.00 663.39  663.392" RISER WITH WEATHERHEAD

0170 7444000000-E 1725  270 LF  7.50 2025.00 7.48 2019.60 6.68  1803.60INDUCTIVE LOOP SAWCUT

0171 7456000000-E 1726  1,560 LF  2.25 3510.00 2.25 3510.00 1.94  3026.40LEAD-IN CABLE(********)
(14-2)

0172 7636000000-N 1745  3 EA  450.00 1350.00 450.00 1350.00 463.51  1390.53SIGN FOR SIGNALS

0173 7642200000-N 1743  3 EA  2810.00 8430.00 2810.00 8430.00 2041.64  6124.92TYPE II PED W/ FOUNDATION

 

    TOTAL 4614460.00 TOTAL 5193915.00 TOTAL  5441201.76CONTRACT TOTAL

 

    SUB-TOTAL 4614460.00 SUB-TOTAL 5193915.00 SUB-TOTAL  5441201.76ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4614460.00   S T WOOTEN CORPORATION

     2  5193915.00   FSC II LLC DBA FRED SMITH COMPANY

     3  5441201.76   CAROLINA SUNROCK LLC
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FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 44000.00 44000.00  47000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 10000.00 6000.00  10800.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 10000.00 13000.00  15000.00TYPE II MODIFIED APPR **********
(15+93.70 -L-)

0004 0043000000-N 226 Lump Sum 40000.00 96510.00  60000.00GRADING

0005 0050000000-E 226  1 ACR 100.00 100.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  400 CY  5.00 2000.00 20.00 8000.00 10.00  4000.00UNDERCUT EXCAVATION

0007 0134000000-E 240  30 CY  25.00 750.00 40.00 1200.00 50.00  1500.00DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  400 CY  5.00 2000.00 15.00 6000.00 15.00  6000.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  700 SY  2.00 1400.00 2.00 1400.00 2.00  1400.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  10 TON 40.00 400.00 25.00 250.00 50.00  500.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  20 SY  2.00 40.00 3.00 60.00 2.00  40.00FND CONDIT GEOTEXTILE

0012 0335200000-E 305  16 LF  75.00 1200.00 70.00 1120.00 135.00  2160.0015" DRAINAGE PIPE

0013 0335850000-E 305  2 EA  500.00 1000.00 200.00 400.00 700.00  1400.00**" DRAINAGE PIPE ELBOW
(15")

0014 0448200000-E 310  28 LF  75.00 2100.00 80.00 2240.00 135.00  3780.0015" RCP CULV CLASS IV

0015 1099500000-E 505  100 CY  5.00 500.00 25.00 2500.00 10.00  1000.00SHALLOW UNDERCUT

0016 1099700000-E 505  200 TON 15.00 3000.00 25.00 5000.00 15.00  3000.00CLASS IV SUBGRD STABILIZATION

0017 1491000000-E 610  290 TON 103.70 30073.00 75.00 21750.00 103.70  30073.00ASP CONC BASE CRS B25.0C

0018 1503000000-E 610  290 TON 104.95 30435.50 75.00 21750.00 104.95  30435.50ASP CONC INTR CRS I19.0C

0019 1519000000-E 610  270 TON 109.90 29673.00 82.00 22140.00 109.90  29673.00ASP CONC SURF CRS S9.5B

0020 1575000000-E 620  45 TON 525.00 23625.00 550.00 24750.00 525.00  23625.00ASP FOR PLANT MIX

0021 2000000000-N 806  10 EA  250.00 2500.00 350.00 3500.00 350.00  3500.00RIGHT-OF-WAY MARKERS

0022 2286000000-N 840  2 EA  1800.00 3600.00 2400.00 4800.00 3500.00  7000.00MASNRY DRAINAGE STRUCT

0023 2367000000-N 840  2 EA  700.00 1400.00 650.00 1300.00 700.00  1400.00FRAME W/2GRTS 840.29 STD

0024 2556000000-E 846  32 LF  50.00 1600.00 40.00 1280.00 100.00  3200.00SHOULDER BERM GUTTER

0025 3030000000-E 862  50 LF  18.00 900.00 18.00 900.00 18.00  900.00STL BEAM GUARDRAIL

0026 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0027 3215000000-N SP   4 EA  1800.00 7200.00 1800.00 7200.00 1800.00  7200.00GR ANCHOR TYPE III

0028 3287000000-N SP   4 EA  3150.00 12600.00 3150.00 12600.00 3150.00  12600.00GR END TYPE TL-3

0029 3635000000-E 876  305 TON 55.00 16775.00 1.00 305.00 80.00  24400.00RIP RAP, CLASS II

0030 3649000000-E 876  80 TON 50.00 4000.00 50.00 4000.00 60.00  4800.00RIP RAP, CLASS B

0031 3656000000-E 876  815 SY  2.00 1630.00 2.00 1630.00 2.00  1630.00GEOTEXTILE FOR DRAINGE

0032 4400000000-E 1110  405 SF  7.55 3057.75 9.00 3645.00 7.55  3057.75WORK ZONE SIGNS (STAT)

0033 4410000000-E 1110  94 SF  7.05 662.70 7.00 658.00 7.05  662.70WORK ZONE SIGNS (BARR)

0034 4422000000-N 1120  28 DAY 53.00 1484.00 75.00 2100.00 200.00  5600.00PORT CHANGE MSG SIGN (SHORT TERM)

0035 4430000000-N 1130  6 EA  100.00 600.00 25.00 150.00 95.00  570.00DRUMS

0036 4445000000-E 1145  64 LF  25.00 1600.00 25.00 1600.00 25.00  1600.00BARRICADES (TYPE III)

0037 4810000000-E 1205  4,000 LF  1.10 4400.00 1.25 5000.00 1.00  4000.00PAINT PVMT MARKINGS 4"

0038 6000000000-E 1605  1,050 LF  3.00 3150.00 3.00 3150.00 2.75  2887.50TEMPORARY SILT FENCE



BRIDGE #70 OVER FLAT CREEK ON SR-1326.

NATIONAL BRIDGE BUILDERS LLC

KERNERSVILLE,  NC

FSC II LLC DBA FRED SMITH
COMPANY

S T WOOTEN CORPORATION

RALEIGH,  NC WILSON,  NC

JUL 11, 2019 10:34 AM VANCE 2:00 PM 2 /  6 005

45634.3.1 APR 16 2019 C204325

TIP NO 0.095 MIB-5679

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0039 6006000000-E 1610  75 TON 25.00 1875.00 1.00 75.00 60.00  4500.00EROS CONTRL STONE CL A

0040 6009000000-E 1610  40 TON 25.00 1000.00 20.00 800.00 60.00  2400.00EROS CONTRL STONE CL B

0041 6012000000-E 1610  80 TON 25.00 2000.00 15.00 1200.00 55.00  4400.00SEDIMENT CONTROL STONE

0042 6015000000-E 1615  1 ACR 1200.00 1200.00 250.00 250.00 800.00  800.00TEMPORARY MULCHING

0043 6018000000-E 1620  100 LB  2.00 200.00 1.00 100.00 3.00  300.00SEED FOR TEMP SEEDING

0044 6021000000-E 1620 0.5 TON 1500.00 750.00 100.00 50.00 800.00  400.00FERT FOR TEMP SEEDING

0045 6024000000-E 1622  200 LF  5.00 1000.00 1.00 200.00 5.00  1000.00TEMPORARY SLOPE DRAINS

0046 6029000000-E SP   200 LF  2.50 500.00 5.00 1000.00 2.00  400.00SAFETY FENCE

0047 6030000000-E 1630  30 CY  5.00 150.00 1.00 30.00 23.00  690.00SILT EXCAVATION

0048 6036000000-E 1631  5,640 SY  2.00 11280.00 0.10 564.00 0.10  564.00MATTING FOR EROS CONTROL

0049 6037000000-E SP   100 SY  10.00 1000.00 5.00 500.00 4.50  450.00COIR FIBER MAT

0050 6042000000-E 1632  180 LF  5.00 900.00 2.00 360.00 3.65  657.001/4" HARDWARE CLOTH

0051 6070000000-N 1639  2 EA  500.00 1000.00 200.00 400.00 600.00  1200.00SPECIAL STILLING BASINS

0052 6071020000-E SP   10 LB  10.00 100.00 10.00 100.00 10.00  100.00POLYACRYLAMIDE (PAM)

0053 6084000000-E 1660  3 ACR 2200.00 6600.00 200.00 600.00 400.00  1200.00SEEDING AND MULCHING

0054 6087000000-E 1660 0.5 ACR 100.00 50.00 151.00 75.50 50.00  25.00MOWING

0055 6090000000-E 1661  50 LB  2.00 100.00 4.00 200.00 2.00  100.00SEED FOR REPAIR SEEDING

0056 6093000000-E 1661 0.25 TON 1500.00 375.00 1000.00 250.00 100.00  25.00FERT FOR REPAIR SEEDING

0057 6096000000-E 1662  50 LB  2.00 100.00 4.00 200.00 2.00  100.00SEED FOR SUPP SEEDING

0058 6108000000-E 1665 0.75 TON 1500.00 1125.00 500.00 375.00 100.00  75.00FERTILIZER TOPDRESSING

0059 6111000000-E SP   200 LF  50.00 10000.00 20.00 4000.00 5.00  1000.00IMPERVIOUS DIKE

0060 6114500000-N 1667  10 MHR 50.00 500.00 40.00 400.00 60.00  600.00SPECIALIZED HAND MOWING

0061 6117000000-N SP   7 EA  100.00 700.00 25.00 175.00 600.00  4200.00RESPONSE FOR EROS CONTROL

0062 6117500000-N SP   2 EA  750.00 1500.00 250.00 500.00 1000.00  2000.00CONC WASHOUT STRUCTURE

STRUCTURE ITEMS

0063 8017000000-N SP  Lump Sum 10000.00 15000.00  20000.00CM&R TEMP ACCESS ***********
(15+93.70-L-)

0064 8021000000-N SP  Lump Sum 120000.00 75000.00  48000.00REMV EXIST STR **********
(15+93.70-L-)

0065 8065000000-N SP  Lump Sum 1500.00 2000.00  1000.00ASBESTOS ASSESSMENT

0066 8105520000-E 411 29.5 LF  1500.00 44250.00 1000.00 29500.00 980.00  28910.003'-0" DRILLD PIER IN SOIL

0067 8105620000-E 411  55 LF  1500.00 82500.00 1050.00 57750.00 980.00  53900.003'-0" DRILLD PIER NO SOIL

0068 8111200000-E 411 40.8 LF  10.00 408.00 230.00 9384.00 230.00  9384.00PERM STL CASING FOR 3' PIER

0069 8113000000-N 411  1 EA  1000.00 1000.00 200.00 200.00 200.00  200.00SID INSPECTIONS

0070 8115000000-N 411  1 EA  2450.00 2450.00 2200.00 2200.00 2200.00  2200.00CSL TESTING

0071 8121000000-N 412 Lump Sum 5000.00 15000.00  25000.00UNCL STR EXCAV STA *****
(15+93.70-L-)

0072 8182000000-E 420 58.6 CY  850.00 49810.00 1500.00 87900.00 1000.00  58600.00CLASS A CONCRETE (BRIDGE)

0073 8210000000-N 422 Lump Sum 22500.00 22000.00  25000.00BRG APPR SLAB ***********
(15+93.70-L-)



BRIDGE #70 OVER FLAT CREEK ON SR-1326.

NATIONAL BRIDGE BUILDERS LLC

KERNERSVILLE,  NC

FSC II LLC DBA FRED SMITH
COMPANY

S T WOOTEN CORPORATION

RALEIGH,  NC WILSON,  NC

JUL 11, 2019 10:34 AM VANCE 2:00 PM 3 /  6 005

45634.3.1 APR 16 2019 C204325

TIP NO 0.095 MIB-5679

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0074 8217000000-E 425  15,798 LB  1.25 19747.50 2.00 31596.00 1.50  23697.00REINF STEEL (BRIDGE)

0075 8238000000-E 425  1,729 LB  2.25 3890.25 4.00 6916.00 2.60  4495.40SPIRAL COL REINF STL BRG

0076 8328200000-E 450  14 EA  450.00 6300.00 1000.00 14000.00 1000.00  14000.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0077 8364000000-E 450  265 LF  30.00 7950.00 25.00 6625.00 60.00  15900.00HP12X53 PILES

0078 8391000000-N 450  14 EA  150.00 2100.00 70.00 980.00 130.00  1820.00STEEL PILE POINTS

0079 8505000000-E 460 200.5 LF  95.00 19047.50 124.00 24862.00 120.00  24060.00VERT CONC BARRIER RAIL

0080 8608000000-E 876  150 TON 50.00 7500.00 0.01 1.50 80.00  12000.00RIP RAP II (2'-0")

0081 8622000000-E 876  165 SY  3.00 495.00 2.00 330.00 2.00  330.00GEOTEXTILE FOR DRAINAGE

0082 8657000000-N 430 Lump Sum 5000.00 3807.00  4300.00ELASTOMERIC BEARINGS

0083 8762000000-E 430  1,100 LF  125.00 137500.00 135.00 148500.00 150.00  165000.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 892464.20 TOTAL 897900.00 TOTAL  921432.85CONTRACT TOTAL

 

    SUB-TOTAL 343515.95 SUB-TOTAL 344348.50 SUB-TOTAL  383636.45ROADWAY ITEMS

    SUB-TOTAL 548948.25 SUB-TOTAL 553551.50 SUB-TOTAL  537796.40STRUCTURE ITEMS



BRIDGE #70 OVER FLAT CREEK ON SR-1326.

DANE CONSTRUCTION INC

MOORESVILLE,  NC

CONTI ENTERPRISES, INC

EDISON,  NJ  

JUL 11, 2019 10:34 AM VANCE 2:00 PM 4 /  6 005

45634.3.1 APR 16 2019 C204325

TIP NO 0.095 MIB-5679

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 52970.00 62250.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 8640.00 16000.00  CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 5570.00 21000.00  TYPE II MODIFIED APPR **********
(15+93.70 -L-)

0004 0043000000-N 226 Lump Sum 121720.00 38000.00  GRADING

0005 0050000000-E 226  1 ACR 100.00 100.00 2500.00 2500.00  SUPP CLEARING & GRUBBING

0006 0057000000-E 226  400 CY  40.00 16000.00 17.50 7000.00  UNDERCUT EXCAVATION

0007 0134000000-E 240  30 CY  2.25 67.50 40.00 1200.00  DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  400 CY  40.00 16000.00 57.00 22800.00  SELECT GRANULAR MATERIAL

0009 0196000000-E 270  700 SY  2.25 1575.00 1.10 770.00  GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  10 TON 70.00 700.00 45.00 450.00  FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  20 SY  2.25 45.00 0.70 14.00  FND CONDIT GEOTEXTILE

0012 0335200000-E 305  16 LF  25.00 400.00 115.00 1840.00  15" DRAINAGE PIPE

0013 0335850000-E 305  2 EA  425.00 850.00 160.00 320.00  **" DRAINAGE PIPE ELBOW
(15")

0014 0448200000-E 310  28 LF  45.00 1260.00 160.00 4480.00  15" RCP CULV CLASS IV

0015 1099500000-E 505  100 CY  15.00 1500.00 21.00 2100.00  SHALLOW UNDERCUT

0016 1099700000-E 505  200 TON 45.00 9000.00 26.00 5200.00  CLASS IV SUBGRD STABILIZATION

0017 1491000000-E 610  290 TON 103.70 30073.00 120.00 34800.00  ASP CONC BASE CRS B25.0C

0018 1503000000-E 610  290 TON 104.95 30435.50 130.00 37700.00  ASP CONC INTR CRS I19.0C

0019 1519000000-E 610  270 TON 109.90 29673.00 140.00 37800.00  ASP CONC SURF CRS S9.5B

0020 1575000000-E 620  45 TON 525.00 23625.00 680.00 30600.00  ASP FOR PLANT MIX

0021 2000000000-N 806  10 EA  350.00 3500.00 380.00 3800.00  RIGHT-OF-WAY MARKERS

0022 2286000000-N 840  2 EA  2115.00 4230.00 1500.00 3000.00  MASNRY DRAINAGE STRUCT

0023 2367000000-N 840  2 EA  760.00 1520.00 1000.00 2000.00  FRAME W/2GRTS 840.29 STD

0024 2556000000-E 846  32 LF  35.00 1120.00 145.00 4640.00  SHOULDER BERM GUTTER

0025 3030000000-E 862  50 LF  18.00 900.00 20.00 1000.00  STL BEAM GUARDRAIL

0026 3150000000-N 862  5 EA  11.00 55.00 12.00 60.00  ADDIT GUARDRAIL POSTS

0027 3215000000-N SP   4 EA  1800.00 7200.00 1950.00 7800.00  GR ANCHOR TYPE III

0028 3287000000-N SP   4 EA  3150.00 12600.00 3300.00 13200.00  GR END TYPE TL-3

0029 3635000000-E 876  305 TON 1.00 305.00 66.00 20130.00  RIP RAP, CLASS II

0030 3649000000-E 876  80 TON 45.00 3600.00 60.00 4800.00  RIP RAP, CLASS B

0031 3656000000-E 876  815 SY  2.25 1833.75 2.00 1630.00  GEOTEXTILE FOR DRAINGE

0032 4400000000-E 1110  405 SF  8.10 3280.50 8.00 3240.00  WORK ZONE SIGNS (STAT)

0033 4410000000-E 1110  94 SF  7.56 710.64 7.75 728.50  WORK ZONE SIGNS (BARR)

0034 4422000000-N 1120  28 DAY 56.84 1591.52 60.00 1680.00  PORT CHANGE MSG SIGN (SHORT TERM)

0035 4430000000-N 1130  6 EA  46.11 276.66 50.00 300.00  DRUMS

0036 4445000000-E 1145  64 LF  26.81 1715.84 30.00 1920.00  BARRICADES (TYPE III)

0037 4810000000-E 1205  4,000 LF  1.10 4400.00 1.10 4400.00  PAINT PVMT MARKINGS 4"

0038 6000000000-E 1605  1,050 LF  2.50 2625.00 3.15 3307.50  TEMPORARY SILT FENCE



BRIDGE #70 OVER FLAT CREEK ON SR-1326.

DANE CONSTRUCTION INC

MOORESVILLE,  NC

CONTI ENTERPRISES, INC

EDISON,  NJ  

JUL 11, 2019 10:34 AM VANCE 2:00 PM 5 /  6 005

45634.3.1 APR 16 2019 C204325

TIP NO 0.095 MIB-5679

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0039 6006000000-E 1610  75 TON 45.00 3375.00 50.00 3750.00  EROS CONTRL STONE CL A

0040 6009000000-E 1610  40 TON 50.00 2000.00 50.00 2000.00  EROS CONTRL STONE CL B

0041 6012000000-E 1610  80 TON 45.00 3600.00 45.00 3600.00  SEDIMENT CONTROL STONE

0042 6015000000-E 1615  1 ACR 1400.00 1400.00 840.00 840.00  TEMPORARY MULCHING

0043 6018000000-E 1620  100 LB  4.00 400.00 3.15 315.00  SEED FOR TEMP SEEDING

0044 6021000000-E 1620 0.5 TON 1150.00 575.00 1100.00 550.00  FERT FOR TEMP SEEDING

0045 6024000000-E 1622  200 LF  10.00 2000.00 13.00 2600.00  TEMPORARY SLOPE DRAINS

0046 6029000000-E SP   200 LF  4.00 800.00 1.65 330.00  SAFETY FENCE

0047 6030000000-E 1630  30 CY  10.00 300.00 28.00 840.00  SILT EXCAVATION

0048 6036000000-E 1631  5,640 SY  1.85 10434.00 1.65 9306.00  MATTING FOR EROS CONTROL

0049 6037000000-E SP   100 SY  3.70 370.00 6.30 630.00  COIR FIBER MAT

0050 6042000000-E 1632  180 LF  7.00 1260.00 6.30 1134.00  1/4" HARDWARE CLOTH

0051 6070000000-N 1639  2 EA  475.00 950.00 1300.00 2600.00  SPECIAL STILLING BASINS

0052 6071020000-E SP   10 LB  10.00 100.00 11.00 110.00  POLYACRYLAMIDE (PAM)

0053 6084000000-E 1660  3 ACR 2350.00 7050.00 2300.00 6900.00  SEEDING AND MULCHING

0054 6087000000-E 1660 0.5 ACR 150.00 75.00 110.00 55.00  MOWING

0055 6090000000-E 1661  50 LB  7.00 350.00 2.20 110.00  SEED FOR REPAIR SEEDING

0056 6093000000-E 1661 0.25 TON 1425.00 356.25 1100.00 275.00  FERT FOR REPAIR SEEDING

0057 6096000000-E 1662  50 LB  7.00 350.00 2.20 110.00  SEED FOR SUPP SEEDING

0058 6108000000-E 1665 0.75 TON 1425.00 1068.75 1100.00 825.00  FERTILIZER TOPDRESSING

0059 6111000000-E SP   200 LF  30.00 6000.00 35.00 7000.00  IMPERVIOUS DIKE

0060 6114500000-N 1667  10 MHR 40.00 400.00 55.00 550.00  SPECIALIZED HAND MOWING

0061 6117000000-N SP   7 EA  50.00 350.00 550.00 3850.00  RESPONSE FOR EROS CONTROL

0062 6117500000-N SP   2 EA  2368.32 4736.64 700.00 1400.00  CONC WASHOUT STRUCTURE

STRUCTURE ITEMS

0063 8017000000-N SP  Lump Sum 40000.00 38000.00  CM&R TEMP ACCESS ***********
(15+93.70-L-)

0064 8021000000-N SP  Lump Sum 75000.00 28000.00  REMV EXIST STR **********
(15+93.70-L-)

0065 8065000000-N SP  Lump Sum 1600.00 1750.00  ASBESTOS ASSESSMENT

0066 8105520000-E 411 29.5 LF  800.00 23600.00 1350.00 39825.00  3'-0" DRILLD PIER IN SOIL

0067 8105620000-E 411  55 LF  800.00 44000.00 1350.00 74250.00  3'-0" DRILLD PIER NO SOIL

0068 8111200000-E 411 40.8 LF  230.00 9384.00 12.00 489.60  PERM STL CASING FOR 3' PIER

0069 8113000000-N 411  1 EA  200.00 200.00 1100.00 1100.00  SID INSPECTIONS

0070 8115000000-N 411  1 EA  2200.00 2200.00 8900.00 8900.00  CSL TESTING

0071 8121000000-N 412 Lump Sum 15000.00 27000.00  UNCL STR EXCAV STA *****
(15+93.70-L-)

0072 8182000000-E 420 58.6 CY  1500.00 87900.00 2300.00 134780.00  CLASS A CONCRETE (BRIDGE)

0073 8210000000-N 422 Lump Sum 13520.00 51000.00  BRG APPR SLAB ***********
(15+93.70-L-)



BRIDGE #70 OVER FLAT CREEK ON SR-1326.

DANE CONSTRUCTION INC

MOORESVILLE,  NC

CONTI ENTERPRISES, INC

EDISON,  NJ  

JUL 11, 2019 10:34 AM VANCE 2:00 PM 6 /  6 005

45634.3.1 APR 16 2019 C204325

TIP NO 0.095 MIB-5679

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0074 8217000000-E 425  15,798 LB  1.25 19747.50 1.65 26066.70  REINF STEEL (BRIDGE)

0075 8238000000-E 425  1,729 LB  2.50 4322.50 2.35 4063.15  SPIRAL COL REINF STL BRG

0076 8328200000-E 450  14 EA  1000.00 14000.00 2500.00 35000.00  PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0077 8364000000-E 450  265 LF  32.00 8480.00 55.00 14575.00  HP12X53 PILES

0078 8391000000-N 450  14 EA  250.00 3500.00 150.00 2100.00  STEEL PILE POINTS

0079 8505000000-E 460 200.5 LF  95.00 19047.50 225.00 45112.50  VERT CONC BARRIER RAIL

0080 8608000000-E 876  150 TON 1.00 150.00 85.00 12750.00  RIP RAP II (2'-0")

0081 8622000000-E 876  165 SY  2.25 371.25 2.15 354.75  GEOTEXTILE FOR DRAINAGE

0082 8657000000-N 430 Lump Sum 7500.00 23000.30  ELASTOMERIC BEARINGS

0083 8762000000-E 430  1,100 LF  200.00 220000.00 235.00 258500.00  3'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1059491.30 TOTAL 1280757.00  CONTRACT TOTAL

 

    SUB-TOTAL 449968.55 SUB-TOTAL 454140.00  ROADWAY ITEMS

    SUB-TOTAL 609522.75 SUB-TOTAL 826617.00  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  892464.20   NATIONAL BRIDGE BUILDERS LLC

     2  897900.00   FSC II LLC DBA FRED SMITH COMPANY

     3  921432.85   S T WOOTEN CORPORATION

     4  1059491.30   DANE CONSTRUCTION INC

     5  1280757.00   CONTI ENTERPRISES, INC



CITY OF DURHAM.

BROOKS BERRY HAYNIE &
ASSOCIATES, INC.

MABLETON,  GA

ALS OF NORTH CAROLINA LLC

SALISBURY,  NC  

JUL 11, 2019 10:34 AM DURHAM 2:00 PM 1 /  7 006

45982.3.2 APR 16 2019 C204211

TIP NO 0.163 MIU-5968

FED AID NO STBG-0505(084)

ITS AND SIGNAL SYSTEM UPGRADE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 953093.40 2107161.02  MOBILIZATION

0002 4400000000-E 1110  150 SF  9.63 1444.50 83.38 12507.00  WORK ZONE SIGNS (STAT)

0003 4405000000-E 1110  495 SF  36.00 17820.00 23.88 11820.60  WORK ZONE SIGNS (PORT)

0004 4410000000-E 1110  250 SF  39.00 9750.00 15.49 3872.50  WORK ZONE SIGNS (BARR)

0005 4415000000-N 1115  4 EA  950.00 3800.00 11351.50 45406.00  FLASHING ARROW BOARD

0006 4420000000-N 1120  4 EA  2100.00 8400.00 23405.78 93623.12  PORTABLE CHANGE MSG SIGN

0007 4430000000-N 1130  90 EA  94.00 8460.00 90.88 8179.20  DRUMS

0008 4435000000-N 1135  60 EA  52.50 3150.00 90.83 5449.80  CONES

0009 4445000000-E 1145  120 LF  141.00 16920.00 32.87 3944.40  BARRICADES (TYPE III)

0010 4455000000-N 1150  400 DAY 489.80 195920.00 65.62 26248.00  FLAGGER

0011 4480000000-N 1165  4 EA  4782.00 19128.00 10097.23 40388.92  TMA

0012 4510000000-N 1190  6,400 HR  55.00 352000.00 74.04 473856.00  LAW ENFORCEMENT

0013 4516000000-N 1180  60 EA  84.00 5040.00 46.15 2769.00  SKINNY DRUM

0014 4590000000-E SP   200 LF  108.00 21600.00 36.91 7382.00  GENERIC TRAFFIC CONTROL ITEM (LF)
PEDESTRIAN CHANNELIZING DE-   VICES

0015 7048500000-E 1705  32 EA  1165.00 37280.00 786.59 25170.88  16" PEDEST SIG HEAD 1 SEC W/CD

0016 7060000000-E 1705  116,100 LF  3.01 349461.00 1.92 222912.00  SIGNAL CABLE

0017 7120000000-E 1705  494 EA  860.00 424840.00 722.51 356919.94  VEHICLE SIGNAL HD (12", 3 SECT)

0018 7132000000-E 1705  156 EA  1014.00 158184.00 813.52 126909.12  VEHICLE SIGNAL HD (12", 4 SECT)

0019 7144000000-E 1705  9 EA  1381.00 12429.00 1197.99 10781.91  VEHICLE SIGNAL HD (12", 5 SECT)

0020 7180000000-N 1706  11 EA  218.00 2398.00 222.95 2452.45  BACKPLATE

0021 7204000000-N 1705  3 EA  261.00 783.00 203.68 611.04  LOUVER

0022 7216000000-N 1705  5 EA  150.80 754.00 156.26 781.30  MODIFY EXT VEHIC SIGNL HD

0023 7228000000-N SP   3 EA  120.60 361.80 364.58 1093.74  RELOC EXT VEHIC SIGNL HD

0024 7252000000-E 1710  125,800 LF  2.77 348466.00 2.80 352240.00  MESSENGER CABLE (1/4")

0025 7264000000-E 1710  150 LF  7.73 1159.50 4.45 667.50  MESSENGER CABLE (3/8")

0026 7279000000-E 1715  64,200 LF  0.55 35310.00 0.54 34668.00  TRACER WIRE

0027 7288000000-E 1715  500 LF  16.72 8360.00 40.40 20200.00  PAVED TRENCH (***********)
(1, 2")

0028 7288000000-E 1715  500 LF  22.86 11430.00 42.50 21250.00  PAVED TRENCH (***********)
(2, 2")

0029 7300000000-E 1715  1,900 LF  10.72 20368.00 7.53 14307.00  UNPAVED TRENCH (***********)
(1, 2")

0030 7300000000-E 1715  24,400 LF  11.24 274256.00 6.39 155916.00  UNPAVED TRENCH (***********)
(2, 2")

0031 7301000000-E 1715  300 LF  13.71 4113.00 26.50 7950.00  DIRECT DRILL (***********)
(1, 2")

0032 7301000000-E 1715  42,500 LF  14.27 606475.00 33.76 1434800.00  DIRECT DRILL (***********)
(2, 2")

0033 7312000000-N 1716  57 EA  1134.70 64677.90 1029.83 58700.31  JUNCTION BOX (***************)
(SPECIAL OVERSIZED, HEAVY     DUTY)

0034 7324000000-N 1716  53 EA  351.00 18603.00 268.29 14219.37  JUNCTION BOX (STANDARD SIZE)

0035 7348000000-N 1716  294 EA  724.50 213003.00 471.70 138679.80  JUNCTION BOX (OVER-SIZED, HVY-DUTY)



CITY OF DURHAM.

BROOKS BERRY HAYNIE &
ASSOCIATES, INC.
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0036 7360000000-N 1720  5 EA  1544.00 7720.00 1543.85 7719.25  WOOD POLE

0037 7372000000-N 1721  1,373 EA  419.82 576412.86 621.03 852674.19  GUY ASSEMBLY

0038 7396000000-E 1722  4 EA  605.00 2420.00 326.17 1304.68  1/2" RISER WITH WEATHERHEAD

0039 7408000000-E 1722  4 EA  822.00 3288.00 389.01 1556.04  1" RISER WITH WEATHERHEAD

0040 7420000000-E 1722  8 EA  1068.00 8544.00 581.61 4652.88  2" RISER WITH WEATHERHEAD

0041 7430000000-N 1722  184 EA  203.40 37425.60 87.59 16116.56  HEAT SHRINK TUB KIT

0042 7432000000-E 1722  273 EA  821.26 224203.98 608.48 166115.04  2" RISER WITH TUBING

0043 7444000000-E 1725  22,200 LF  7.34 162948.00 5.87 130314.00  INDUCTIVE LOOP SAWCUT

0044 7456000000-E 1726  101,000 LF  1.77 178770.00 1.69 170690.00  LEAD-IN CABLE(********)
(14-2)

0045 7516000000-E 1730  106,600 LF  3.22 343252.00 2.92 311272.00  COMMUNICATIONS CABLE (** FIBER)
(144)

0046 7516000000-E 1730  394,600 LF  1.80 710280.00 1.75 690550.00  COMMUNICATIONS CABLE (** FIBER)
(24)

0047 7516000000-E 1730  5,900 LF  4.63 27317.00 4.33 25547.00  COMMUNICATIONS CABLE (** FIBER)
(288)

0048 7516000000-E 1730  156,300 LF  1.90 296970.00 2.03 317289.00  COMMUNICATIONS CABLE (** FIBER)
(36)

0049 7516000000-E 1730  252,700 LF  2.67 674709.00 2.34 591318.00  COMMUNICATIONS CABLE (** FIBER)
(72)

0050 7528000000-E 1730  157,100 LF  1.41 221511.00 1.81 284351.00  DROP CABLE

0051 7540000000-N 1731  400 EA  1546.00 618400.00 1462.25 584900.00  SPLICE ENCLOSURE

0052 7541000000-N 1731  3 EA  1707.00 5121.00 1285.90 3857.70  MOD SPLICE ENCLOSURE

0053 7566000000-N 1733  213 EA  74.00 15762.00 104.35 22226.55  DELINEATOR MARKER

0054 7575142200-N SP   10 EA  2815.00 28150.00 1402.10 14021.00  NEW ELECTRICAL SERVICE

0055 7575160000-E 1734  52,400 LF  0.91 47684.00 0.73 38252.00  REM EXT COMM CABLE

0056 7575180000-N 1735  25 EA  153.00 3825.00 332.76 8319.00  CABLE TRANSFER

0057 7636000000-N 1745  67 EA  680.00 45560.00 442.01 29614.67  SIGN FOR SIGNALS

0058 7648000000-N 1746  2 EA  120.60 241.20 103.42 206.84  RELOCATE EXISTING SIGN

0059 7684000000-N 1750  52 EA  951.00 49452.00 1078.04 56058.08  SIGNAL CABINET FOUNDATION

0060 7686000000-N 1752  124 EA  694.00 86056.00 628.24 77901.76  CONDUIT ENTR INTO EXT FOUND

0061 7687000000-N 1752  27 EA  833.00 22491.00 1046.74 28261.98  MODIFY FOUND FOR CONTRLR CBNT

0062 7696000000-N 1751  27 EA  11730.00 316710.00 10843.48 292773.96  CONTLRS WITH CBNT (**************)
(2070LX, 332 BASE MOUNTED)

0063 7696000000-N 1751  10 EA  10228.00 102280.00 9654.16 96541.60  CONTLRS WITH CBNT (**************)
(2070LX, 336S BASE MOUNTED)

0064 7696000000-N 1751  2 EA  10760.00 21520.00 10055.39 20110.78  CONTLRS WITH CBNT (**************)
(2070LX, 336S POLE MOUNTED)

0065 7780000000-N 1751  2,892 EA  127.50 368730.00 77.67 224621.64  DETECTOR CARD (TYPE 2070L)

0066 7901000000-N 1753  380 EA  508.00 193040.00 401.79 152680.20  CABINET BASE EXTENDER

0067 7901010000-N 1753  4 EA  567.00 2268.00 441.90 1767.60  CABINET BASE ADAPTER

0068 7980000000-N SP   1 EA  4898.00 4898.00 4283.31 4283.31  GENERIC SIGNAL ITEM (EA)
65" LED MONITOR
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0069 7980000000-N SP   8 EA  739.00 5912.00 1111.31 8890.48  GENERIC SIGNAL ITEM (EA)
APS DETECTOR STATIONS

0070 7980000000-N SP   1 EA  20478.00 20478.00 17119.01 17119.01  GENERIC SIGNAL ITEM (EA)
BACKUP STORAGE SERVER

0071 7980000000-N SP   4 EA  3359.00 13436.00 2930.73 11722.92  GENERIC SIGNAL ITEM (EA)
CCTV WOOD POLE

0072 7980000000-N SP   1 EA  3148.00 3148.00 3235.30 3235.30  GENERIC SIGNAL ITEM (EA)
CENTRAL CONTROL UNITS FOR APS DETECTOR
STATIONS

0073 7980000000-N SP   13 EA  5593.00 72709.00 4816.68 62616.84  GENERIC SIGNAL ITEM (EA)
COMPUTER WORKSTATION

0074 7980000000-N SP   330 EA  11718.00 3866940.00 11045.71 3645084.30  GENERIC SIGNAL ITEM (EA)
CONTROLLER WITH CABINET & AUX FILE (2070LX 332
BASE MOUNTED)

0075 7980000000-N SP   32 EA  10536.00 337152.00 10148.33 324746.56  GENERIC SIGNAL ITEM (EA)
CONTROLLER WITH CABINET & AUX FILE (2070LX, 336S
BASE       MOUNTED)

0076 7980000000-N SP   3 EA  11947.00 35841.00 10260.09 30780.27  GENERIC SIGNAL ITEM (EA)
CONTROLLER WITH CABINET & AUX FILE (2070LX, 336S
POLE       MOUNTED)

0077 7980000000-N SP   2 EA  71271.00 142542.00 64320.09 128640.18  GENERIC SIGNAL ITEM (EA)
CORE ETHERNET SWITCH

0078 7980000000-N SP   124 EA  5224.00 647776.00 5379.78 667092.72  GENERIC SIGNAL ITEM (EA)
DIGITAL CCTV CAMERA ASSEMBLY

0079 7980000000-N SP   1 EA  16738.00 16738.00 17080.72 17080.72  GENERIC SIGNAL ITEM (EA)
DISTRIBUTED PROCESSING SIGNAL SYSTEM SERVER

0080 7980000000-N SP   3 EA  4032.00 12096.00 3849.03 11547.09  GENERIC SIGNAL ITEM (EA)
ETHERNET HUB CABINET

0081 7980000000-N SP   408 EA  1496.10 610408.80 1555.45 634623.60  GENERIC SIGNAL ITEM (EA)
FIELD ETHERNET SWITCH

0082 7980000000-N SP   10 EA  754.30 7543.00 718.49 7184.90  GENERIC SIGNAL ITEM (EA)
FURNISH 2070-1C CPU MODULE

0083 7980000000-N SP   10 EA  1737.30 17373.00 1592.39 15923.90  GENERIC SIGNAL ITEM (EA)
FURNISH 2070LX CONTROLLER

0084 7980000000-N SP   10 EA  61.80 618.00 72.36 723.60  GENERIC SIGNAL ITEM (EA)
FURNISH AC ISOLATOR CARD

0085 7980000000-N SP   8 EA  8253.00 66024.00 7533.02 60264.16  GENERIC SIGNAL ITEM (EA)
FURNISH BASE MOUNT 332 CABINET

0086 7980000000-N SP   5 EA  4385.00 21925.00 4565.62 22828.10  GENERIC SIGNAL ITEM (EA)
FURNISH CCTV ASSEMBLY

0087 7980000000-N SP   10 EA  1074.00 10740.00 1136.18 11361.80  GENERIC SIGNAL ITEM (EA)
FURNISH CONFLICT MONITOR

0088 7980000000-N SP   1 EA  26699.50 26699.50 26600.34 26600.34  GENERIC SIGNAL ITEM (EA)
FURNISH CONFLICT MONITOR      TESTER

0089 7980000000-N SP   10 EA  58.61 586.10 55.82 558.20  GENERIC SIGNAL ITEM (EA)
FURNISH DC ISOLATOR CARD

0090 7980000000-N SP   20 EA  88.96 1779.20 85.65 1713.00  GENERIC SIGNAL ITEM (EA)
FURNISH DETECTOR CARD
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0091 7980000000-N SP   10 EA  1046.90 10469.00 998.55 9985.50  GENERIC SIGNAL ITEM (EA)
FURNISH FIELD ETHERNET SWITCH

0092 7980000000-N SP   10 EA  34.55 345.50 34.27 342.70  GENERIC SIGNAL ITEM (EA)
FURNISH FLASH TRANSFER RELAY

0093 7980000000-N SP   10 EA  31.15 311.50 33.03 330.30  GENERIC SIGNAL ITEM (EA)
FURNISH FLASHER MODULE

0094 7980000000-N SP   1 EA  794.10 794.10 5710.38 5710.38  GENERIC SIGNAL ITEM (EA)
FURNISH INTERCONNECT CENTER (OVERSIZED)

0095 7980000000-N SP   10 EA  434.50 4345.00 522.90 5229.00  GENERIC SIGNAL ITEM (EA)
FURNISH INTERCONNECT CENTER (STANDARD)

0096 7980000000-N SP   10 EA  31.85 318.50 31.86 318.60  GENERIC SIGNAL ITEM (EA)
FURNISH LOAD SWITCH

0097 7980000000-N SP   2 EA  7637.50 15275.00 6904.79 13809.58  GENERIC SIGNAL ITEM (EA)
FURNISH POLE MOUNT 336 CABINET

0098 7980000000-N SP   20 EA  404.00 8080.00 1344.74 26894.80  GENERIC SIGNAL ITEM (EA)
FURNISH SPLICE ENCLOSURE

0099 7980000000-N SP   20 EA  15.88 317.60 92.16 1843.20  GENERIC SIGNAL ITEM (EA)
FURNISH ST PIGTAILS

0100 7980000000-N SP   40 EA  17.00 680.00 55.87 2234.80  GENERIC SIGNAL ITEM (EA)
FURNISH ST-LC HYBRID JUMPERS

0101 7980000000-N SP   10 EA  58.60 586.00 55.82 558.20  GENERIC SIGNAL ITEM (EA)
FURNISH SURGE PROTECTOR

0102 7980000000-N SP   1 EA  16680.00 16680.00 17330.84 17330.84  GENERIC SIGNAL ITEM (EA)
FURNISH TEST CABINET & CON-   TROLLER

0103 7980000000-N SP   3 EA  38196.86 114590.58 15726.75 47180.25  GENERIC SIGNAL ITEM (EA)
HUB ETHERNET SWITCH

0104 7980000000-N SP   6 EA  551.00 3306.00 2420.05 14520.30  GENERIC SIGNAL ITEM (EA)
INSTALL CELLULAR MODEM & AN-  TENNA

0105 7980000000-N SP   2 EA  1242.60 2485.20 928.25 1856.50  GENERIC SIGNAL ITEM (EA)
INTEGRATED CABINET BASE       ADAPTER

0106 7980000000-N SP   3 EA  8265.50 24796.50 11052.47 33157.41  GENERIC SIGNAL ITEM (EA)
INTERCONNECT CENTER (OVER-    SIZED)

0107 7980000000-N SP   399 EA  918.40 366441.60 1278.92 510289.08  GENERIC SIGNAL ITEM (EA)
INTERCONNECT CENTER (STANDARD)

0108 7980000000-N SP   7 EA  5792.00 40544.00 5442.51 38097.57  GENERIC SIGNAL ITEM (EA)
LAPTOP COMPUTER

0109 7980000000-N SP   2 EA  964.00 1928.00 770.18 1540.36  GENERIC SIGNAL ITEM (EA)
MODIFY EXISTING ELECTRICAL    SERVICE

0110 7980000000-N SP   6 EA  4006.80 24040.80 13659.46 81956.76  GENERIC SIGNAL ITEM (EA)
NETWORK ETHERNET SWITCH

0111 7980000000-N SP   1 EA  5020.00 5020.00 8046.77 8046.77  GENERIC SIGNAL ITEM (EA)
PUBLIC INTERNET SERVICE

0112 7980000000-N SP   2 EA  4346.00 8692.00 13766.01 27532.02  GENERIC SIGNAL ITEM (EA)
RACK CABINET

0113 7980000000-N SP   1 EA  3277.00 3277.00 13299.81 13299.81  GENERIC SIGNAL ITEM (EA)
REMOTE ACCESS SERVER

0114 7980000000-N SP   5 EA  1200.00 6000.00 4346.97 21734.85  GENERIC SIGNAL ITEM (EA)
REMOVE & REPLACE TRAFFIC SIGNAL SPAN POLE
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0115 7980000000-N SP   6 EA  953.00 5718.00 565.58 3393.48  GENERIC SIGNAL ITEM (EA)
REMOVE EXISTING CABINET       FOUNDATION

0116 7980000000-N SP   17 EA  180.00 3060.00 225.44 3832.48  GENERIC SIGNAL ITEM (EA)
REMOVE EXISTING CCTV ASSEMBLY

0117 7980000000-N SP   6 EA  241.00 1446.00 753.43 4520.58  GENERIC SIGNAL ITEM (EA)
REMOVE EXISTING CCTV CABINET

0118 7980000000-N SP   16 EA  496.30 7940.80 561.40 8982.40  GENERIC SIGNAL ITEM (EA)
REMOVE EXISTING ELECTRICAL    SERVICE

0119 7980000000-N SP   30 EA  90.50 2715.00 254.30 7629.00  GENERIC SIGNAL ITEM (EA)
REMOVE EXISTING JUNCTION BOX

0120 7980000000-N SP   18 EA  241.00 4338.00 221.52 3987.36  GENERIC SIGNAL ITEM (EA)
REMOVE EXISTING WIRELESS RADIO AND ANTENNA

0121 7980000000-N SP   1 EA  14282.80 14282.80 10601.35 10601.35  GENERIC SIGNAL ITEM (EA)
SIGNAL SYSTEM COMMUNICATIONS  SERVER

0122 7980000000-N SP   6 EA  132.50 795.00 370.66 2223.96  GENERIC SIGNAL ITEM (EA)
SPARE RSU POE SURGE PROTECTOR

0123 7980000000-N SP   1 EA  12245.00 12245.00 8377.48 8377.48  GENERIC SIGNAL ITEM (EA)
SPAT GUI LAPTOP COMPUTER

0124 7980000000-N SP   51 EA  2088.75 106526.25 1259.03 64210.53  GENERIC SIGNAL ITEM (EA)
TERMINAL SPLICE BOX

0125 7980000000-N SP   2 EA  1385.50 2771.00 814.49 1628.98  GENERIC SIGNAL ITEM (EA)
UPGRADE CCTV LIGHTNING        PROTECTION

0126 7980000000-N SP   140 EA  5119.60 716744.00 4195.60 587384.00  GENERIC SIGNAL ITEM (EA)
VEHICLE PREEMPTION SYSTEM INTERSECTION
EQUIPMENT

0127 7980000000-N SP   1 EA  8139.00 8139.00 7504.19 7504.19  GENERIC SIGNAL ITEM (EA)
VEHICLE PREEMPTION SYSTEM     SERVER

0128 7980000000-N SP   1 EA  2569.00 2569.00 1344.47 1344.47  GENERIC SIGNAL ITEM (EA)
VENDOR A HMI

0129 7980000000-N SP   2 EA  7156.00 14312.00 4165.76 8331.52  GENERIC SIGNAL ITEM (EA)
VENDOR A OBU

0130 7980000000-N SP   6 EA  19010.00 114060.00 19821.78 118930.68  GENERIC SIGNAL ITEM (EA)
VENDOR A RSU

0131 7980000000-N SP   1 EA  6183.00 6183.00 4086.27 4086.27  GENERIC SIGNAL ITEM (EA)
VENDOR A SPARE RSU

0132 7980000000-N SP   1 EA  2569.00 2569.00 1344.47 1344.47  GENERIC SIGNAL ITEM (EA)
VENDOR B HMI

0133 7980000000-N SP   2 EA  7156.00 14312.00 3447.47 6894.94  GENERIC SIGNAL ITEM (EA)
VENDOR B OBU

0134 7980000000-N SP   6 EA  19010.00 114060.00 22346.72 134080.32  GENERIC SIGNAL ITEM (EA)
VENDOR B RSU

0135 7980000000-N SP   1 EA  6183.00 6183.00 8007.74 8007.74  GENERIC SIGNAL ITEM (EA)
VENDOR B SPARE RSU

0136 7980000000-N SP   1 EA  2569.00 2569.00 3269.68 3269.68  GENERIC SIGNAL ITEM (EA)
VENDOR C HMI

0137 7980000000-N SP   2 EA  9605.00 19210.00 10841.39 21682.78  GENERIC SIGNAL ITEM (EA)
VENDOR C OBU

0138 7980000000-N SP   6 EA  22683.00 136098.00 24352.43 146114.58  GENERIC SIGNAL ITEM (EA)
VENDOR C RSU
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0139 7980000000-N SP   1 EA  9856.00 9856.00 5588.57 5588.57  GENERIC SIGNAL ITEM (EA)
VENDOR C SPARE RSU

0140 7980000000-N SP   4 EA  1254.60 5018.40 1743.23 6972.92  GENERIC SIGNAL ITEM (EA)
VIDEO CONVERTER UNIT

0141 7980000000-N SP   9 EA  3676.00 33084.00 3428.95 30860.55  GENERIC SIGNAL ITEM (EA)
VIDEO DISPLAY APPLIANCE

0142 7980000000-N SP   1 EA  36825.00 36825.00 13398.61 13398.61  GENERIC SIGNAL ITEM (EA)
VIDEO MANAGEMENT SYSTEM SERVER

0143 7980000000-N SP   1 EA  3277.00 3277.00 6094.50 6094.50  GENERIC SIGNAL ITEM (EA)
VPN FIREWALL

0144 7980000000-N SP   1 EA  2663.30 2663.30 1162.44 1162.44  GENERIC SIGNAL ITEM (EA)
WIRELESS ACCESS POINT

0145 7980000000-N SP   13 EA  3842.80 49956.40 8523.31 110803.03  GENERIC SIGNAL ITEM (EA)
WIRELESS ETHERNET RADIO SYSTEM

0146 7985000000-N SP  Lump Sum 37294.00 29046.69  GENERIC SIGNAL ITEM (LS)
COMPUTER HARDWARE INTEGRATION

0147 7985000000-N SP  Lump Sum 31897.00 47114.67  GENERIC SIGNAL ITEM (LS)
DURHAM CITY HALL BUILDING MOD- IFICATIONS

0148 7985000000-N SP  Lump Sum 26254.60 41851.58  GENERIC SIGNAL ITEM (LS)
DURHAM SIGNAL SHOP BUILDING MODIFICATIONS

0149 7985000000-N SP  Lump Sum 106762.00 100626.46  GENERIC SIGNAL ITEM (LS)
ENTERPRISE VIDEO MANAGEMENT SYSTEM SOFTWARE

0150 7985000000-N SP  Lump Sum 183919.00 338993.59  GENERIC SIGNAL ITEM (LS)
INTERSECTION MAP CREATION & INSTALLATION

0151 7985000000-N SP  Lump Sum 124912.00 298586.10  GENERIC SIGNAL ITEM (LS)
LAN INTEGRATION

0152 7985000000-N SP  Lump Sum 113001.00 103805.28  GENERIC SIGNAL ITEM (LS)
NETWORK PERFORMANCE MANAGEMENTSOFTWARE

0153 7985000000-N SP  Lump Sum 163214.00 396423.33  GENERIC SIGNAL ITEM (LS)
SIGNAL SYSTEM SOFTWARE

0154 7985000000-N SP  Lump Sum 188020.00 378417.29  GENERIC SIGNAL ITEM (LS)
TEST BED CONFIGURATION &      TESTING

0155 7985000000-N SP  Lump Sum 32684.00 58630.19  GENERIC SIGNAL ITEM (LS)
TRAINING

0156 7985000000-N SP  Lump Sum 44951.00 7142.47  GENERIC SIGNAL ITEM (LS)
VEHICLE PREEMPTION SYSTEM     SOFTWARE

0157 7985000000-N SP  Lump Sum 49463.00 37935.59  GENERIC SIGNAL ITEM (LS)
VENDOR A TEST BED TRAINING

0158 7985000000-N SP  Lump Sum 49463.00 76562.83  GENERIC SIGNAL ITEM (LS)
VENDOR B TEST BED TRAINING

0159 7985000000-N SP  Lump Sum 49463.00 44342.49  GENERIC SIGNAL ITEM (LS)
VENDOR C TEST BED TRAINING

0160 7985000000-N SP  Lump Sum 100587.00 116822.78  GENERIC SIGNAL ITEM (LS)
VIDEO WALL SYSTEM

0161 7990000000-E SP   1,400 LF  2.63 3682.00 2.60 3640.00  GENERIC SIGNAL ITEM (LF)
COMMUNICATIONS CABLE (ARMORED  12-FIBER)

0162 7990000000-E SP   2,800 LF  3.00 8400.00 2.31 6468.00  GENERIC SIGNAL ITEM (LF)
COMMUNICATIONS CABLE (ARMORED  72-FIBER)
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0163 7990000000-E SP   1,800 LF  14.27 25686.00 89.64 161352.00  GENERIC SIGNAL ITEM (LF)
DIRECTIONAL DRILL (1, 5") &   (2, 2")

0164 7990000000-E SP   500 LF  22.40 11200.00 100.17 50085.00  GENERIC SIGNAL ITEM (LF)
DIRECTIONAL DRILL (1, 6") &   (3, 2")

0165 7990000000-E SP   2,500 LF  1.30 3250.00 1.75 4375.00  GENERIC SIGNAL ITEM (LF)
FURNISH COMMUNICAITONS CABLE (144 FIBER)

0166 7990000000-E SP   5,000 LF  0.35 1750.00 0.65 3250.00  GENERIC SIGNAL ITEM (LF)
FURNISH COMMUNICATIONS CABLE (24 FIBER)

0167 7990000000-E SP   500 LF  2.40 1200.00 3.00 1500.00  GENERIC SIGNAL ITEM (LF)
FURNISH COMMUNICATIONS CABLE (288 FIBER)

0168 7990000000-E SP   2,500 LF  0.45 1125.00 0.70 1750.00  GENERIC SIGNAL ITEM (LF)
FURNISH COMMUNICATIONS CABLE (36 FIBER)

0169 7990000000-E SP   5,000 LF  0.77 3850.00 0.99 4950.00  GENERIC SIGNAL ITEM (LF)
FURNISH COMMUNICATIONS CABLE (72 FIBER)

0170 7990000000-E SP   2,500 LF  0.28 700.00 0.43 1075.00  GENERIC SIGNAL ITEM (LF)
FURNISH DROP CABLE

0171 7990000000-E SP   14,700 LF  1.70 24990.00 3.09 45423.00  GENERIC SIGNAL ITEM (LF)
POE CABLE

 

    TOTAL 19062229.77 TOTAL 21369257.00  CONTRACT TOTAL

 

    SUB-TOTAL 19062229.77 SUB-TOTAL 21369257.00  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  19062229.77   BROOKS BERRY HAYNIE & ASSOCIATES, INC.

     2  21369257.00   ALS OF NORTH CAROLINA LLC
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GRADING, DRAINAGE, PAVING, AND SIGNALS.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 299442.00 186783.00  200000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 60200.00 43000.00  124260.00CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 650130.18 949000.00  932673.55GRADING

0004 0050000000-E 226  1 ACR 3800.00 3800.00 1.00 1.00 5000.00  5000.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  200 CY  29.53 5906.00 75.00 15000.00 20.00  4000.00UNDERCUT EXCAVATION

0006 0134000000-E 240  260 CY  49.56 12885.60 15.00 3900.00 15.00  3900.00DRAINAGE DITCH EXCAVATION

0007 0192000000-N 260  2 HR  439.77 879.54 230.00 460.00 500.00  1000.00PROOF ROLLING

0008 0195000000-E 265  300 CY  71.88 21564.00 35.00 10500.00 41.00  12300.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  400 SY  4.75 1900.00 3.50 1400.00 4.50  1800.00GEOTEXTILE SOIL STABILIZATION

0010 0255000000-E SP   50 TON 66.94 3347.00 100.00 5000.00 250.00  12500.00GENERIC GRADING ITEM (TON)
HAULING AND DISPOSALOF PETRO- LEUM
CONTAMINATED SOIL

0011 0318000000-E 300  390 TON 27.18 10600.20 35.00 13650.00 44.00  17160.00FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  1,220 SY  1.65 2013.00 3.00 3660.00 6.00  7320.00FND CONDIT GEOTEXTILE

0013 0343000000-E 310  140 LF  44.41 6217.40 58.00 8120.00 59.00  8260.0015" SIDE DRAIN PIPE

0014 0448000000-E 310  148 LF  306.18 45314.64 250.00 37000.00 303.00  44844.00***" RCP CULV CLASS IV
(54")

0015 0448000000-E 310  96 LF  489.53 46994.88 500.00 48000.00 446.00  42816.00***" RCP CULV CLASS IV
(60")

0016 0448200000-E 310  2,096 LF  52.20 109411.20 58.00 121568.00 85.00  178160.0015" RCP CULV CLASS IV

0017 0448300000-E 310  268 LF  69.09 18516.12 88.00 23584.00 98.00  26264.0018" RCP CULV CLASS IV

0018 0448400000-E 310  40 LF  83.55 3342.00 97.00 3880.00 98.00  3920.0024" RCP CULV CLASS IV

0019 0448500000-E 310  80 LF  110.33 8826.40 105.00 8400.00 116.00  9280.0030" RCP CULV CLASS IV

0020 0448600000-E 310  772 LF  157.97 121952.84 140.00 108080.00 174.00  134328.0036" RCP CULV CLASS IV

0021 0995000000-E 340  729 LF  32.58 23750.82 15.00 10935.00 27.00  19683.00PIPE REMOVAL

0022 1077000000-E SP   1 TON 100.00 100.00 125.00 125.00 1000.00  1000.00#57 STONE

0023 1099500000-E 505  200 CY  37.25 7450.00 50.00 10000.00 22.00  4400.00SHALLOW UNDERCUT

0024 1099700000-E 505  400 TON 35.02 14008.00 30.00 12000.00 22.00  8800.00CLASS IV SUBGRD STABILIZATION

0025 1220000000-E 545  470 TON 57.41 26982.70 45.00 21150.00 30.00  14100.00INCIDENTAL STONE BASE

0026 1330000000-E 607  670 SY  11.05 7403.50 22.00 14740.00 10.00  6700.00INCIDENTAL MILLING

0027 1491000000-E 610  2,800 TON 48.44 135632.00 70.00 196000.00 84.00  235200.00ASP CONC BASE CRS B25.0C

0028 1503000000-E 610  1,925 TON 48.56 93478.00 70.00 134750.00 84.00  161700.00ASP CONC INTR CRS I19.0C

0029 1523000000-E 610  2,335 TON 38.12 89010.20 95.00 221825.00 89.00  207815.00ASP CONC SURF CRS S9.5C

0030 1575000000-E 620  360 TON 626.60 225576.00 550.00 198000.00 560.00  201600.00ASP FOR PLANT MIX

0031 1693000000-E 654  100 TON 166.19 16619.00 160.00 16000.00 180.00  18000.00ASPH PLT MIX PVMT REPAIR

0032 2022000000-E 815  68 CY  48.57 3302.76 20.00 1360.00 35.00  2380.00SUBDRAIN EXCAVATION

0033 2026000000-E 815  200 SY  12.49 2498.00 5.00 1000.00 9.00  1800.00GEOTEXTILE FOR SUBSURF DRNS

0034 2036000000-E 815  34 CY  104.07 3538.38 35.00 1190.00 75.00  2550.00SUBDRAIN COARSE AGGREGATE

0035 2044000000-E 815  200 LF  20.81 4162.00 10.00 2000.00 15.00  3000.006" PERF SUBDRN PIPE

0036 2070000000-N 815  1 EA  485.66 485.66 350.00 350.00 350.00  350.00SUBDRN PIPE OUTLET

0037 2077000000-E 815  6 LF  55.50 333.00 40.00 240.00 40.00  240.006" OUTLET PIPE
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0038 2190000000-N 828  4 EA  3331.04 13324.16 2000.00 8000.00 1326.00  5304.00TEMP STL PLT COVER FOR MDS

0039 2209000000-E 838 3.4 CY  852.47 2898.40 1600.00 5440.00 1192.00  4052.80ENDWALLS

0040 2220000000-E 838 10.4 CY  1035.09 10764.94 1600.00 16640.00 1690.00  17576.00REINFORCED ENDWALLS

0041 2253000000-E 840 1.3 CY  305.86 397.62 2651.00 3446.30 2601.00  3381.30PIPE COLLARS

0042 2264000000-E 840 0.5 CY  451.61 225.81 1800.00 900.00 2984.00  1492.00PIPE PLUGS

0043 2275000000-E SP   18 CY  445.70 8022.60 400.00 7200.00 571.00  10278.00FLOWABLE FILL

0044 2286000000-N 840  55 EA  2819.81 155089.55 2700.00 148500.00 2734.00  150370.00MASNRY DRAINAGE STRUCT

0045 2297000000-E 840 29.3 CY  2284.64 66939.95 2600.00 76180.00 2741.00  80311.30MASNRY DRAINAGE STRUCT

0046 2308000000-E 840 20.2 LF  475.91 9613.38 200.00 4040.00 441.00  8908.20MASNRY DRAINAGE STRUCT

0047 2354200000-N 840  1 EA  1028.43 1028.43 950.00 950.00 521.00  521.00FRAME W/GRATE 840.24 STD

0048 2364000000-N 840  7 EA  979.99 6859.93 1050.00 7350.00 628.00  4396.00FRAME W/2GRTS 840.16 STD

0049 2366000000-N 840  14 EA  991.21 13876.94 1075.00 15050.00 649.00  9086.00FRAME W/2GRTS 840.24 STD

0050 2374000000-N 840  4 EA  1031.49 4125.96 725.00 2900.00 739.00  2956.00FRAME-GRT-HD 840.03 **
(E)

0051 2374000000-N 840  12 EA  1045.15 12541.80 750.00 9000.00 758.00  9096.00FRAME-GRT-HD 840.03 **
(F)

0052 2374000000-N 840  17 EA  1044.17 17750.89 750.00 12750.00 758.00  12886.00FRAME-GRT-HD 840.03 **
(G)

0053 2396000000-N 840  2 EA  875.21 1750.42 575.00 1150.00 514.00  1028.00FRAME W/COVER STD 840.54

0054 2440000000-N 852  7 EA  844.37 5910.59 850.00 5950.00 700.00  4900.00CONC TRANS SECT FOR CATCH BASIN

0055 2535000000-E 846  620 LF  18.70 11594.00 17.00 10540.00 17.15  10633.00**"X**" CONCRETE CURB
(8" X 6")

0056 2542000000-E 846  1,150 LF  19.00 21850.00 16.00 18400.00 17.35  19952.501'-6" CONC CURB & GUTTER

0057 2549000000-E 846  3,300 LF  23.22 76626.00 19.50 64350.00 21.35  70455.002'-6" CONC CURB & GUTTER

0058 2591000000-E 848  1,210 SY  40.71 49259.10 37.00 44770.00 38.70  46827.004" CONCRETE SIDEWALK

0059 2605000000-N 848  18 EA  2714.04 48852.72 2100.00 37800.00 2150.00  38700.00CONCRETE CURB RAMPS

0060 2612000000-E 848  450 SY  92.28 41526.00 57.00 25650.00 63.60  28620.006" CONCRETE DRIVEWAY

0061 2647000000-E 852  180 SY  92.28 16610.40 65.00 11700.00 95.90  17262.005" MONO CONC ISLANDS (SURF MTD)

0062 2800000000-N 858  2 EA  1200.00 2400.00 725.00 1450.00 1500.00  3000.00ADJ CATCH BASINS

0063 2830000000-N 858  13 EA  850.00 11050.00 725.00 9425.00 1500.00  19500.00ADJ MANHOLES

0064 2845000000-N 858  3 EA  850.00 2550.00 525.00 1575.00 1500.00  4500.00ADJ METER OR VALVE BOXES

0065 2938000000-N 859  1 EA  1602.42 1602.42 2500.00 2500.00 2284.00  2284.00CONVERT DI TO JB W/MH

0066 3628000000-E 876  65 TON 68.53 4454.45 100.00 6500.00 54.00  3510.00RIP RAP, CLASS I

0067 3635000000-E 876  15 TON 85.06 1275.90 100.00 1500.00 56.00  840.00RIP RAP, CLASS II

0068 3649000000-E 876  15 TON 81.32 1219.80 100.00 1500.00 52.00  780.00RIP RAP, CLASS B

0069 3656000000-E 876  875 SY  4.38 3832.50 2.50 2187.50 5.00  4375.00GEOTEXTILE FOR DRAINGE

0070 4025000000-E 901  111 SF  15.90 1764.90 5.90 654.90 15.90  1764.90CONTR FURN, TYPE ***SIGN
(D)

0071 4025000000-E 901  162 SF  15.35 2486.70 15.35 2486.70 15.35  2486.70CONTR FURN, TYPE ***SIGN
(E)

0072 4025000000-E 901  182 SF  16.50 3003.00 16.50 3003.00 16.50  3003.00CONTR FURN, TYPE ***SIGN
(F)
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0073 4072000000-E 903  830 LF  6.30 5229.00 6.30 5229.00 6.30  5229.00SUPPORT, 3-LB STL U-CHAN

0074 4096000000-N 904  7 EA  135.00 945.00 135.00 945.00 135.00  945.00SIGN ERECTION, TYPE D

0075 4102000000-N 904  28 EA  95.00 2660.00 95.00 2660.00 95.00  2660.00SIGN ERECTION, TYPE E

0076 4108000000-N 904  12 EA  120.00 1440.00 120.00 1440.00 120.00  1440.00SIGN ERECTION, TYPE F

0077 4155000000-N 907  35 EA  5.00 175.00 5.00 175.00 5.00  175.00DISPOSE SIGN SYST U-CHAN

0078 4400000000-E 1110  267 SF  9.15 2443.05 8.00 2136.00 16.00  4272.00WORK ZONE SIGNS (STAT)

0079 4405000000-E 1110  96 SF  23.90 2294.40 40.00 3840.00 43.00  4128.00WORK ZONE SIGNS (PORT)

0080 4410000000-E 1110  270 SF  8.69 2346.30 8.00 2160.00 12.00  3240.00WORK ZONE SIGNS (BARR)

0081 4422000000-N 1120  126 DAY 81.12 10221.12 60.00 7560.00 100.00  12600.00PORT CHANGE MSG SIGN (SHORT TERM)

0082 4430000000-N 1130  118 EA  54.72 6456.96 55.00 6490.00 40.00  4720.00DRUMS

0083 4445000000-E 1145  304 LF  34.77 10570.08 27.00 8208.00 32.00  9728.00BARRICADES (TYPE III)

0084 4455000000-N 1150  80 DAY 226.78 18142.40 475.00 38000.00 325.00  26000.00FLAGGER

0085 4510000000-N 1190  20 HR  54.28 1085.60 55.00 1100.00 60.00  1200.00LAW ENFORCEMENT

0086 4650000000-N 1251  124 EA  10.00 1240.00 10.00 1240.00 4.00  496.00TEMP RAISED PVMT MRKS

0087 4685000000-E 1205  2,688 LF  2.00 5376.00 2.00 5376.00 1.10  2956.80THERMO PVT MKG LINES 4"90

0088 4686000000-E 1205  6,504 LF  2.00 13008.00 2.00 13008.00 1.15  7479.60THERMO PVT MKG LINES 4"120

0089 4695000000-E 1205  451 LF  3.00 1353.00 3.00 1353.00 5.00  2255.00THERMO PVT MKG LINES 8"90 MILS

0090 4710000000-E 1205  1,236 LF  14.00 17304.00 14.00 17304.00 11.00  13596.0024"WIDE THERMO 120 MILS

0091 4725000000-E 1205  26 EA  175.00 4550.00 175.00 4550.00 150.00  3900.00THERMO PVT SYMBOL 90MILS

0092 4810000000-E 1205  27,363 LF  0.16 4378.08 0.20 5472.60 0.45  12313.35PAINT PVMT MARKINGS 4"

0093 4820000000-E 1205  1,622 LF  1.00 1622.00 1.00 1622.00 1.00  1622.00PAINT PVMT MARKINGS 8"

0094 4835000000-E 1205  648 LF  3.00 1944.00 3.00 1944.00 3.50  2268.00PAINT PVT MKG LINES 24"

0095 4845000000-N 1205  52 EA  40.00 2080.00 40.00 2080.00 70.00  3640.00PAINT PVT MKG SYMBOL

0096 4850000000-E 1205  36 LF  3.00 108.00 3.00 108.00 7.00  252.00LINE REMOVAL 4" WIDE

0097 4870000000-E 1205  25 LF  5.00 125.00 5.00 125.00 12.00  300.00LINE REMOVAL 24" WIDE

0098 4900000000-N 1251  10 EA  10.00 100.00 10.00 100.00 10.00  100.00PERM RAISED PVMT MARKERS

0099 4905000000-N 1253  118 EA  45.00 5310.00 45.00 5310.00 65.00  7670.00SNOWPLB PVMT MRKER

0100 5325600000-E 1510  279 LF  41.73 11642.67 140.00 39060.00 122.00  34038.006" WATER LINE

0101 5325800000-E 1510  435 LF  39.98 17391.30 96.00 41760.00 106.00  46110.008" WATER LINE

0102 5326200000-E 1510  94 LF  62.47 5872.18 180.00 16920.00 159.00  14946.0012" WATER LINE

0103 5329000000-E 1510  2,690 LB  7.72 20766.80 10.00 26900.00 12.50  33625.00DI H2O PIPE FITTINGS

0104 5536000000-E 1515  1 EA  1270.49 1270.49 1650.00 1650.00 1011.00  1011.002" VALVE

0105 5540000000-E 1515  3 EA  1422.77 4268.31 2000.00 6000.00 1549.00  4647.006" VALVE

0106 5546000000-E 1515  1 EA  2712.64 2712.64 2100.00 2100.00 2050.00  2050.008" VALVE

0107 5571000000-E 1515  1 EA  1765.25 1765.25 6300.00 6300.00 1455.00  1455.00**" TAPPING SLEEVE & VALVE
(2")

0108 5571800000-E 1515  1 EA  6814.11 6814.11 10250.00 10250.00 8669.00  8669.008" TAPPING SLEEVE & VALVE

0109 5648000000-N 1515  5 EA  1254.84 6274.20 1600.00 8000.00 1060.00  5300.00RELOCATE WATER METER

0110 5649000000-N 1515  4 EA  1181.78 4727.12 1600.00 6400.00 2283.00  9132.00RECONNECT WATER METER

0111 5666000000-N 1515  1 EA  5129.81 5129.81 6600.00 6600.00 3271.00  3271.00FIRE HYDRANT
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0112 5673000000-E 1515  80 LF  62.15 4972.00 100.00 8000.00 189.00  15120.00FIRE HYDRANT LEG

0113 5686000000-E 1515  233 LF  36.51 8506.83 45.00 10485.00 35.00  8155.00**" H2O SERVICE LINE
(2")

0114 5686500000-E 1515  219 LF  26.55 5814.45 48.00 10512.00 25.00  5475.00WATER SERVICE LINE

0115 5691300000-E 1520  593 LF  103.89 61606.77 80.00 47440.00 121.00  71753.008" SANITARY GRAVITY SEWER

0116 5768000000-N 1520  2 EA  592.13 1184.26 2100.00 4200.00 1274.00  2548.00SANITARY SEWER CLEAN-OUT

0117 5768500000-E 1520  18 LF  26.39 475.02 190.00 3420.00 54.00  972.00SEWER SERVICE LINE

0118 5775000000-E 1525  5 EA  2242.22 11211.10 4500.00 22500.00 3495.00  17475.004' DIA UTILITY MANHOLE

0119 5781000000-E 1525  13 LF  178.61 2321.93 400.00 5200.00 698.00  9074.00UTILITY MANHOLE WALL 4' DIA

0120 5800000000-E 1530  450 LF  15.55 6997.50 8.00 3600.00 6.25  2812.50ABANDON 6" UTILITY PIPE

0121 5801000000-E 1530  826 LF  16.75 13835.50 9.00 7434.00 8.00  6608.00ABANDON 8" UTILITY PIPE

0122 5804000000-E 1530  66 LF  19.03 1255.98 45.00 2970.00 11.00  726.00ABANDON 12" UTILITY PIPE

0123 5816000000-N 1530  1 EA  1672.87 1672.87 950.00 950.00 831.00  831.00ABANDON UTILITY MANHOLE

0124 5835800000-E 1540  50 LF  145.99 7299.50 90.00 4500.00 80.00  4000.0018" ENCASEMENT PIPE

0125 5872500000-E 1550  50 LF  360.67 18033.50 420.00 21000.00 390.00  19500.00BORE & JACK **"
(18")

0126 6000000000-E 1605  4,460 LF  3.44 15342.40 2.20 9812.00 3.00  13380.00TEMPORARY SILT FENCE

0127 6006000000-E 1610  615 TON 64.20 39483.00 25.00 15375.00 40.00  24600.00EROS CONTRL STONE CL A

0128 6009000000-E 1610  535 TON 68.10 36433.50 25.00 13375.00 40.00  21400.00EROS CONTRL STONE CL B

0129 6012000000-E 1610  835 TON 40.19 33558.65 20.00 16700.00 40.00  33400.00SEDIMENT CONTROL STONE

0130 6015000000-E 1615 5.5 ACR 800.00 4400.00 800.00 4400.00 800.00  4400.00TEMPORARY MULCHING

0131 6018000000-E 1620  400 LB  4.25 1700.00 3.00 1200.00 3.00  1200.00SEED FOR TEMP SEEDING

0132 6021000000-E 1620 2.5 TON 800.00 2000.00 1000.00 2500.00 1000.00  2500.00FERT FOR TEMP SEEDING

0133 6024000000-E 1622  200 LF  21.93 4386.00 20.00 4000.00 6.00  1200.00TEMPORARY SLOPE DRAINS

0134 6029000000-E SP   200 LF  1.50 300.00 5.00 1000.00 3.00  600.00SAFETY FENCE

0135 6030000000-E 1630  1,300 CY  22.30 28990.00 10.00 13000.00 1.00  1300.00SILT EXCAVATION

0136 6036000000-E 1631  9,685 SY  3.34 32347.90 1.00 9685.00 1.50  14527.50MATTING FOR EROS CONTROL

0137 6037000000-E SP   100 SY  15.00 1500.00 8.00 800.00 6.00  600.00COIR FIBER MAT

0138 6042000000-E 1632  1,750 LF  11.37 19897.50 3.00 5250.00 4.00  7000.001/4" HARDWARE CLOTH

0139 6071012000-E SP   150 LF  9.21 1381.50 17.00 2550.00 9.00  1350.00COIR FIBER WATTLE

0140 6071020000-E SP   75 LB  10.82 811.50 10.00 750.00 10.00  750.00POLYACRYLAMIDE (PAM)

0141 6071030000-E 1640  150 LF  4.35 652.50 10.00 1500.00 6.00  900.00COIR FIBER BAFFLE

0142 6071050000-E SP   1 EA  824.96 824.96 2000.00 2000.00 2835.00  2835.00**" SKIMMER
(1-1/2")

0143 6084000000-E 1660  6 ACR 2100.00 12600.00 2200.00 13200.00 2200.00  13200.00SEEDING AND MULCHING

0144 6087000000-E 1660  3 ACR 100.00 300.00 100.00 300.00 100.00  300.00MOWING

0145 6090000000-E 1661  100 LB  9.50 950.00 2.00 200.00 2.00  200.00SEED FOR REPAIR SEEDING

0146 6093000000-E 1661 0.25 TON 1300.00 325.00 1000.00 250.00 1000.00  250.00FERT FOR REPAIR SEEDING

0147 6096000000-E 1662  150 LB  6.00 900.00 2.00 300.00 2.00  300.00SEED FOR SUPP SEEDING

0148 6108000000-E 1665  4 TON 1000.00 4000.00 750.00 3000.00 1000.00  4000.00FERTILIZER TOPDRESSING

0149 6114500000-N 1667  10 MHR 100.00 1000.00 80.00 800.00 50.00  500.00SPECIALIZED HAND MOWING
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0150 6117000000-N SP   25 EA  150.00 3750.00 10.00 250.00 500.00  12500.00RESPONSE FOR EROS CONTROL

0151 6117500000-N SP   6 EA  1200.95 7205.70 750.00 4500.00 500.00  3000.00CONC WASHOUT STRUCTURE

0152 6123000000-E 1670 0.1 ACR 1500.00 150.00 6000.00 600.00 6000.00  600.00REFORESTATION

0153 7048500000-E 1705  6 EA  822.00 4932.00 822.00 4932.00 822.00  4932.0016" PEDEST SIG HEAD 1 SEC W/CD

0154 7060000000-E 1705  1,400 LF  2.90 4060.00 2.90 4060.00 2.90  4060.00SIGNAL CABLE

0155 7120000000-E 1705  7 EA  821.00 5747.00 821.00 5747.00 821.00  5747.00VEHICLE SIGNAL HD (12", 3 SECT)

0156 7132000000-E 1705  4 EA  940.00 3760.00 940.00 3760.00 940.00  3760.00VEHICLE SIGNAL HD (12", 4 SECT)

0157 7144000000-E 1705  1 EA  1131.00 1131.00 1131.00 1131.00 1131.00  1131.00VEHICLE SIGNAL HD (12", 5 SECT)

0158 7300000000-E 1715  75 LF  7.40 555.00 7.40 555.00 7.40  555.00UNPAVED TRENCH (***********)
(1, 2")

0159 7300000000-E 1715  350 LF  8.50 2975.00 8.50 2975.00 8.50  2975.00UNPAVED TRENCH (***********)
(2, 2")

0160 7301000000-E 1715  200 LF  19.35 3870.00 19.35 3870.00 19.35  3870.00DIRECT DRILL (***********)
(2, 2")

0161 7324000000-N 1716  9 EA  122.00 1098.00 122.00 1098.00 122.00  1098.00JUNCTION BOX (STANDARD SIZE)

0162 7444000000-E 1725  950 LF  6.20 5890.00 6.20 5890.00 6.20  5890.00INDUCTIVE LOOP SAWCUT

0163 7456000000-E 1726  4,200 LF  1.80 7560.00 1.80 7560.00 1.80  7560.00LEAD-IN CABLE(********)
(14-2)

0164 7590000000-N SP   2 EA  25517.00 51034.00 25517.00 51034.00 25517.00  51034.00DBL MAST ARM WITH METAL POLE

0165 7613000000-N SP   2 EA  1451.00 2902.00 1451.00 2902.00 1451.00  2902.00SOIL TEST

0166 7614100000-E SP   12 CY  1361.00 16332.00 1361.00 16332.00 1361.00  16332.00DRILLED PIER FOUND

0167 7631000000-N SP   2 EA  121.00 242.00 121.00 242.00 121.00  242.00MAST ARM W/ MTL POLE DES

0168 7636000000-N 1745  1 EA  460.00 460.00 460.00 460.00 460.00  460.00SIGN FOR SIGNALS

0169 7642200000-N 1743  6 EA  1657.00 9942.00 1657.00 9942.00 1657.00  9942.00TYPE II PED W/ FOUNDATION

0170 7684000000-N 1750  1 EA  718.00 718.00 718.00 718.00 718.00  718.00SIGNAL CABINET FOUNDATION

0171 7756000000-N 1751  1 EA  12842.00 12842.00 12842.00 12842.00 12842.00  12842.00CONTLR WITH CBNT, 2070L BASE MTD

0172 7780000000-N 1751  8 EA  98.00 784.00 98.00 784.00 98.00  784.00DETECTOR CARD (TYPE 2070L)

0173 7901000000-N 1753  1 EA  320.00 320.00 320.00 320.00 320.00  320.00CABINET BASE EXTENDER

0174 7948000000-N 1757  1 EA  3146.00 3146.00 3146.00 3146.00 3146.00  3146.00TRAFFIC SIGNAL REMOVAL

 

    TOTAL 3472471.47 TOTAL 3735373.00 TOTAL  4035721.00CONTRACT TOTAL

 

    SUB-TOTAL 3472471.47 SUB-TOTAL 3735373.00 SUB-TOTAL  4035721.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3472471.47   CAROLINA SUNROCK LLC

     2  3735373.00   FSC II LLC DBA FRED SMITH COMPANY

     3  4035721.00   S T WOOTEN CORPORATION



BRIDGE #46 OVER ENO RIVER ON US-70 BYPASS.

CONTI ENTERPRISES, INC

EDISON,  NJ

NATIONAL BRIDGE BUILDERS LLC SMITH-ROWE, LLC

KERNERSVILLE,  NC MOUNT AIRY,  NC

JUL 11, 2019 10:34 AM ORANGE 2:00 PM 1 /  13 008

40174.3.1 APR 16 2019 C204078

TIP NO 0.296 MIB-4962

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 235000.00 250000.00  264500.00MOBILIZATION

0002 0008000000-E 200  1 ACR 3500.00 3500.00 100.00 100.00 6500.00  6500.00SUPP CLEARING & GRUBBING

0003 0022000000-E 225  13,200 CY  13.00 171600.00 25.00 330000.00 13.00  171600.00UNCLASSIFIED EXCAVATION

0004 0028000000-N SP  Lump Sum 39000.00 25000.00  49275.00TYPE I STANDARD APPR **********
(17+37.50 -L-)

0005 0036000000-E 225  800 CY  5.50 4400.00 15.00 12000.00 35.00  28000.00UNDERCUT EXCAVATION

0006 0063000000-N SP  Lump Sum 275534.10 400000.00  738096.00GRADING

0007 0134000000-E 240  680 CY  7.00 4760.00 15.00 10200.00 10.25  6970.00DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  700 CY  14.00 9800.00 20.00 14000.00 29.00  20300.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  1,400 SY  2.00 2800.00 2.50 3500.00 2.45  3430.00GEOTEXTILE SOIL STABILIZATION

0010 0199000000-E SP   785 SF  16.00 12560.00 75.00 58875.00 62.97  49431.45TEMPORARY SHORING

0011 0223000000-E 275  175 SY  55.00 9625.00 80.00 14000.00 61.85  10823.75ROCK PLATING

0012 0318000000-E 300  80 TON 46.00 3680.00 60.00 4800.00 32.00  2560.00FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  230 SY  2.50 575.00 2.00 460.00 4.00  920.00FND CONDIT GEOTEXTILE

0014 0448200000-E 310  96 LF  140.00 13440.00 60.00 5760.00 54.00  5184.0015" RCP CULV CLASS IV

0015 0582000000-E 310  216 LF  55.00 11880.00 55.00 11880.00 66.50  14364.0015" CS PIPE CULV 0.064"

0016 0588000000-E 310  374 LF  120.00 44880.00 60.00 22440.00 67.30  25170.2018" CS PIPE CULV 0.064"

0017 0636000000-E 310  4 EA  240.00 960.00 500.00 2000.00 415.00  1660.00**" CS ELBOW *****" THICK
(15", 0.064")

0018 0636000000-E 310  6 EA  280.00 1680.00 500.00 3000.00 425.00  2550.00**" CS ELBOW *****" THICK
(18", 0.064")

0019 0995000000-E 340  350 LF  8.00 2800.00 5.00 1750.00 16.50  5775.00PIPE REMOVAL

0020 1099500000-E 505  100 CY  17.50 1750.00 15.00 1500.00 24.00  2400.00SHALLOW UNDERCUT

0021 1099700000-E 505  200 TON 21.00 4200.00 20.00 4000.00 24.00  4800.00CLASS IV SUBGRD STABILIZATION

0022 1121000000-E 520  15,400 TON 5.00 77000.00 5.00 77000.00 0.01  154.00AGGREGATE BASE COURSE

0023 1275000000-E 600  800 GAL 7.00 5600.00 7.56 6048.00 7.56  6048.00PRIME COAT

0024 1308000000-E 607  710 SY  22.00 15620.00 15.00 10650.00 17.18  12197.80MILLN ASPHALT PVMT ***** - *****
(0" TO 3")

0025 1491000000-E 610  300 TON 121.00 36300.00 113.42 34026.00 113.42  34026.00ASP CONC BASE CRS B25.0C

0026 1503000000-E 610  350 TON 110.00 38500.00 108.52 37982.00 108.52  37982.00ASP CONC INTR CRS I19.0C

0027 1523000000-E 610  1,100 TON 90.00 99000.00 68.47 75317.00 68.47  75317.00ASP CONC SURF CRS S9.5C

0028 1575000000-E 620  100 TON 625.00 62500.00 525.00 52500.00 525.00  52500.00ASP FOR PLANT MIX

0029 2022000000-E 815 201.6 CY  16.00 3225.60 20.00 4032.00 28.65  5775.84SUBDRAIN EXCAVATION

0030 2033000000-E 815 100.8 CY  52.00 5241.60 60.00 6048.00 66.00  6652.80SUBDRAIN FINE AGGREGATE

0031 2044000000-E 815  600 LF  7.50 4500.00 6.00 3600.00 17.25  10350.006" PERF SUBDRN PIPE

0032 2070000000-N 815  2 EA  220.00 440.00 350.00 700.00 365.00  730.00SUBDRN PIPE OUTLET

0033 2077000000-E 815  12 LF  48.50 582.00 30.00 360.00 25.00  300.006" OUTLET PIPE

0034 2286000000-N 840  8 EA  1400.00 11200.00 1600.00 12800.00 1400.00  11200.00MASNRY DRAINAGE STRUCT

0035 2365000000-N 840  4 EA  940.00 3760.00 600.00 2400.00 1100.00  4400.00FRAME W/2GRTS 840.22 STD

0036 2367000000-N 840  4 EA  930.00 3720.00 600.00 2400.00 550.00  2200.00FRAME W/2GRTS 840.29 STD

0037 2556000000-E 846  80 LF  55.00 4400.00 50.00 4000.00 80.00  6400.00SHOULDER BERM GUTTER



BRIDGE #46 OVER ENO RIVER ON US-70 BYPASS.

CONTI ENTERPRISES, INC

EDISON,  NJ

NATIONAL BRIDGE BUILDERS LLC SMITH-ROWE, LLC

KERNERSVILLE,  NC MOUNT AIRY,  NC
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TIP NO 0.296 MIB-4962

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0038 3030000000-E 862  800 LF  19.00 15200.00 17.00 13600.00 17.00  13600.00STL BEAM GUARDRAIL

0039 3045000000-E 862  200 LF  21.00 4200.00 18.00 3600.00 18.00  3600.00SBGR SHOP CURVED

0040 3195000000-N 862  1 EA  715.00 715.00 550.00 550.00 550.00  550.00GR END TYPE AT-1

0041 3215000000-N SP   4 EA  1925.00 7700.00 1725.00 6900.00 1725.00  6900.00GR ANCHOR TYPE III

0042 3287000000-N SP   3 EA  3300.00 9900.00 3000.00 9000.00 3250.00  9750.00GR END TYPE TL-3

0043 3288000000-N SP   1 EA  3080.00 3080.00 2900.00 2900.00 2900.00  2900.00GR END TYPE TL-2

0044 3360000000-E 863  1,145 LF  1.40 1603.00 1.50 1717.50 1.50  1717.50REMOVE EXISTING GUARDRAIL

0045 3380000000-E 862  425 LF  13.00 5525.00 7.00 2975.00 7.00  2975.00TEMP STL BM GUARDRAIL

0046 3387000000-N SP   4 EA  1760.00 7040.00 1400.00 5600.00 1400.00  5600.00TEMP GDRL ANCH UNITS ******
(III)

0047 3389150000-N SP   6 EA  2420.00 14520.00 2200.00 13200.00 2200.00  13200.00TEMP GDRL END UNITS *****
(TL-3)

0048 3628000000-E 876  127 TON 55.00 6985.00 50.00 6350.00 44.00  5588.00RIP RAP, CLASS I

0049 3635000000-E 876  120 TON 58.00 6960.00 55.00 6600.00 49.00  5880.00RIP RAP, CLASS II

0050 3649000000-E 876  208 TON 53.00 11024.00 50.00 10400.00 45.00  9360.00RIP RAP, CLASS B

0051 3656000000-E 876  1,050 SY  1.90 1995.00 2.00 2100.00 2.25  2362.50GEOTEXTILE FOR DRAINGE

0052 4072000000-E 903  100 LF  5.75 575.00 5.25 525.00 8.00  800.00SUPPORT, 3-LB STL U-CHAN

0053 4096000000-N 904  4 EA  150.00 600.00 135.00 540.00 206.00  824.00SIGN ERECTION, TYPE D

0054 4102000000-N 904  6 EA  160.00 960.00 145.00 870.00 206.00  1236.00SIGN ERECTION, TYPE E

0055 4155000000-N 907  7 EA  27.50 192.50 25.00 175.00 20.00  140.00DISPOSE SIGN SYST U-CHAN

0056 4400000000-E 1110  231 SF  7.50 1732.50 6.75 1559.25 15.00  3465.00WORK ZONE SIGNS (STAT)

0057 4405000000-E 1110  96 SF  9.00 864.00 8.00 768.00 22.75  2184.00WORK ZONE SIGNS (PORT)

0058 4410000000-E 1110  65 SF  7.50 487.50 6.75 438.75 10.00  650.00WORK ZONE SIGNS (BARR)

0059 4430000000-N 1130  200 EA  55.00 11000.00 100.00 20000.00 77.00  15400.00DRUMS

0060 4445000000-E 1145  104 LF  35.00 3640.00 27.00 2808.00 30.00  3120.00BARRICADES (TYPE III)

0061 4455000000-N 1150  20 DAY 275.00 5500.00 200.00 4000.00 650.00  13000.00FLAGGER

0062 4650000000-N 1251  103 EA  11.00 1133.00 10.00 1030.00 10.00  1030.00TEMP RAISED PVMT MRKS

0063 4685000000-E 1205  2,767 LF  2.50 6917.50 2.25 6225.75 2.25  6225.75THERMO PVT MKG LINES 4"90

0064 4686000000-E 1205  2,653 LF  2.50 6632.50 2.25 5969.25 2.25  5969.25THERMO PVT MKG LINES 4"120

0065 4770000000-E 1205  1,060 LF  3.85 4081.00 3.50 3710.00 3.50  3710.004" COLD APPL PLSTIC LINES TYPE **
(II)

0066 4770000000-E 1205  1,080 LF  3.30 3564.00 3.00 3240.00 3.00  3240.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0067 4810000000-E 1205  31,260 LF  0.17 5314.20 0.15 4689.00 0.15  4689.00PAINT PVMT MARKINGS 4"

0068 4900000000-N 1251  4 EA  22.00 88.00 20.00 80.00 20.00  80.00PERM RAISED PVMT MARKERS

0069 4905000000-N 1253  17 EA  138.00 2346.00 125.00 2125.00 125.00  2125.00SNOWPLB PVMT MRKER

0070 6000000000-E 1605  2,700 LF  2.80 7560.00 2.55 6885.00 3.25  8775.00TEMPORARY SILT FENCE

0071 6006000000-E 1610  300 TON 44.00 13200.00 40.00 12000.00 35.00  10500.00EROS CONTRL STONE CL A

0072 6009000000-E 1610  640 TON 44.00 28160.00 40.00 25600.00 37.50  24000.00EROS CONTRL STONE CL B

0073 6012000000-E 1610  685 TON 39.00 26715.00 40.00 27400.00 34.00  23290.00SEDIMENT CONTROL STONE

0074 6015000000-E 1615  8 ACR 1540.00 12320.00 1400.00 11200.00 1800.00  14400.00TEMPORARY MULCHING
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0075 6018000000-E 1620  500 LB  4.50 2250.00 4.00 2000.00 3.00  1500.00SEED FOR TEMP SEEDING

0076 6021000000-E 1620 3.5 TON 1210.00 4235.00 1100.00 3850.00 800.00  2800.00FERT FOR TEMP SEEDING

0077 6024000000-E 1622  400 LF  10.00 4000.00 15.00 6000.00 10.00  4000.00TEMPORARY SLOPE DRAINS

0078 6029000000-E SP   600 LF  2.00 1200.00 1.70 1020.00 5.00  3000.00SAFETY FENCE

0079 6030000000-E 1630  1,350 CY  10.00 13500.00 5.00 6750.00 2.50  3375.00SILT EXCAVATION

0080 6036000000-E 1631  9,500 SY  2.00 19000.00 1.80 17100.00 1.80  17100.00MATTING FOR EROS CONTROL

0081 6037000000-E SP   2,045 SY  4.25 8691.25 3.85 7873.25 6.00  12270.00COIR FIBER MAT

0082 6038000000-E SP   622 SY  7.50 4665.00 6.75 4198.50 5.00  3110.00PERM SOIL REINF MAT

0083 6042000000-E 1632  955 LF  6.50 6207.50 6.00 5730.00 5.00  4775.001/4" HARDWARE CLOTH

0084 6045000000-E SP   105 LF  50.00 5250.00 50.00 5250.00 120.80  12684.00**" TEMPORARY PIPE
(15")

0085 6070000000-N 1639  11 EA  715.00 7865.00 500.00 5500.00 355.00  3905.00SPECIAL STILLING BASINS

0086 6071012000-E SP   420 LF  7.75 3255.00 7.00 2940.00 11.00  4620.00COIR FIBER WATTLE

0087 6071020000-E SP   290 LB  16.50 4785.00 10.00 2900.00 6.00  1740.00POLYACRYLAMIDE (PAM)

0088 6071030000-E 1640  255 LF  5.50 1402.50 5.00 1275.00 9.00  2295.00COIR FIBER BAFFLE

0089 6071050000-E SP   1 EA  1075.00 1075.00 2500.00 2500.00 950.00  950.00**" SKIMMER
(1-1/2")

0090 6084000000-E 1660  8 ACR 2200.00 17600.00 2000.00 16000.00 2200.00  17600.00SEEDING AND MULCHING

0091 6087000000-E 1660  4 ACR 165.00 660.00 150.00 600.00 200.00  800.00MOWING

0092 6090000000-E 1661  100 LB  6.50 650.00 6.00 600.00 6.00  600.00SEED FOR REPAIR SEEDING

0093 6093000000-E 1661 0.25 TON 1450.00 362.50 1300.00 325.00 600.00  150.00FERT FOR REPAIR SEEDING

0094 6096000000-E 1662  175 LB  7.75 1356.25 7.00 1225.00 8.00  1400.00SEED FOR SUPP SEEDING

0095 6108000000-E 1665  5 TON 1485.00 7425.00 1350.00 6750.00 600.00  3000.00FERTILIZER TOPDRESSING

0096 6111000000-E SP   30 LF  50.00 1500.00 50.00 1500.00 156.30  4689.00IMPERVIOUS DIKE

0097 6114500000-N 1667  10 MHR 45.00 450.00 40.00 400.00 150.00  1500.00SPECIALIZED HAND MOWING

0098 6117000000-N SP   36 EA  300.00 10800.00 250.00 9000.00 1.00  36.00RESPONSE FOR EROS CONTROL

0099 6117500000-N SP   3 EA  2000.00 6000.00 750.00 2250.00 500.00  1500.00CONC WASHOUT STRUCTURE

0100 6123000000-E 1670 0.6 ACR 3300.00 1980.00 3000.00 1800.00 2500.00  1500.00REFORESTATION

CULVERT ITEMS

0101 8126000000-N 414 Lump Sum 8400.00 25000.00  27500.00CULV EXCAV @ ************
(14+16.72 -L-)

0102 8133000000-E 414  55 TON 50.00 2750.00 75.00 4125.00 67.90  3734.50FND CONDIT MAT, BOX CULV

0103 8196000000-E 420  58 CY  1700.00 98600.00 1250.00 72500.00 1291.59  74912.22CLASS A CONCRETE (CULV)

0104 8245000000-E 425  7,279 LB  1.55 11282.45 1.50 10918.50 1.59  11573.61REINF STEEL (CULVERT)

STRUCTURE ITEMS

0105 8007000000-N 400 Lump Sum 1127000.00 1500000.00  1395175.00CM&R TEMP STR ***********
(16+42.00 -L DET-)

0106 8017000000-N SP  Lump Sum 324000.00 200000.00  36000.00CM&R TEMP ACCESS ***********
(17+37.50 -L-)
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0107 8035000000-N 402 Lump Sum 211000.00 275000.00  450000.00REMV EXIST STR **********
(17+37.50 -L-)

0108 8065000000-N SP  Lump Sum 1760.00 1500.00  1850.00ASBESTOS ASSESSMENT

0109 8105560000-E 411 17.8 LF  1525.00 27145.00 2000.00 35600.00 2746.23  48882.894'-0" DRILLD PIER IN SOIL

0110 8105660000-E 411  38 LF  1540.00 58520.00 2000.00 76000.00 2746.23  104356.744'-0" DRILLD PIER NO SOIL

0111 8111600000-E 411 19.2 LF  665.00 12768.00 225.00 4320.00 410.40  7879.68PERM STL CASING FOR 4' PIER

0112 8115000000-N 411  4 EA  4300.00 17200.00 2450.00 9800.00 4125.00  16500.00CSL TESTING

0113 8121000000-N 412 Lump Sum 6500.00 10000.00  11000.00UNCL STR EXCAV STA *****
(17+37.50 -L-)

0114 8147000000-E 420  9,165 SF  45.00 412425.00 36.00 329940.00 35.30  323524.50REINF CONCRETE DECK SLAB

0115 8161000000-E 420  9,027 SF  1.05 9478.35 0.75 6770.25 0.92  8304.84GROOVING BRIDGE FLOORS

0116 8182000000-E 420 166.2 CY  1500.00 249300.00 800.00 132960.00 777.11  129155.68CLASS A CONCRETE (BRIDGE)

0117 8210000000-N 422 Lump Sum 69000.00 60000.00  41125.00BRG APPR SLAB ***********
(17+37.50 -L-)

0118 8217000000-E 425  32,239 LB  1.30 41910.70 1.50 48358.50 1.24  39976.36REINF STEEL (BRIDGE)

0119 8238000000-E 425  4,464 LB  2.60 11606.40 2.50 11160.00 2.56  11427.84SPIRAL COL REINF STL BRG

0120 8265000000-E 430 1,044.2 LF  355.00 370691.00 275.00 287155.00 355.51  371223.5454" PRESTR CONCRETE GIRDR

0121 8328200000-E 450  14 EA  950.00 13300.00 500.00 7000.00 490.00  6860.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0122 8364000000-E 450  245 LF  50.00 12250.00 30.00 7350.00 43.22  10588.90HP12X53 PILES

0123 8391000000-N 450  14 EA  150.00 2100.00 150.00 2100.00 250.00  3500.00STEEL PILE POINTS

0124 8475000000-E 460 510.7 LF  120.00 61284.00 105.00 53623.50 116.65  59573.16TWO BAR METAL RAIL

0125 8517000000-E 460 526.63 LF  120.00 63195.60 90.00 47396.70 119.75  63063.941'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0126 8608000000-E 876  94 TON 30.00 2820.00 60.00 5640.00 42.90  4032.60RIP RAP II (2'-0")

0127 8622000000-E 876  105 SY  2.50 262.50 3.00 315.00 3.15  330.75GEOTEXTILE FOR DRAINAGE

0128 8657000000-N 430 Lump Sum 35000.00 10000.00  5150.00ELASTOMERIC BEARINGS

 

    TOTAL 4863757.00 TOTAL 5082327.70 TOTAL  5291479.59CONTRACT TOTAL

 

    SUB-TOTAL 1602208.00 SUB-TOTAL 1847795.25 SUB-TOTAL  2024277.84ROADWAY ITEMS

    SUB-TOTAL 121032.45 SUB-TOTAL 112543.50 SUB-TOTAL  117720.33CULVERT ITEMS

    SUB-TOTAL 3140516.55 SUB-TOTAL 3121988.95 SUB-TOTAL  3149481.42STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 303227.00 329395.43  330000.00MOBILIZATION

0002 0008000000-E 200  1 ACR 10144.00 10144.00 10000.00 10000.00 1.00  1.00SUPP CLEARING & GRUBBING

0003 0022000000-E 225  13,200 CY  15.20 200640.00 16.23 214236.00 29.00  382800.00UNCLASSIFIED EXCAVATION

0004 0028000000-N SP  Lump Sum 33000.00 30125.62  22000.00TYPE I STANDARD APPR **********
(17+37.50 -L-)

0005 0036000000-E 225  800 CY  13.00 10400.00 15.58 12464.00 12.00  9600.00UNDERCUT EXCAVATION

0006 0063000000-N SP  Lump Sum 892240.00 1120989.17  285000.00GRADING

0007 0134000000-E 240  680 CY  45.00 30600.00 7.92 5385.60 24.00  16320.00DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  700 CY  43.00 30100.00 37.09 25963.00 24.00  16800.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  1,400 SY  2.60 3640.00 2.52 3528.00 2.00  2800.00GEOTEXTILE SOIL STABILIZATION

0010 0199000000-E SP   785 SF  58.00 45530.00 218.80 171758.00 80.00  62800.00TEMPORARY SHORING

0011 0223000000-E 275  175 SY  70.00 12250.00 113.01 19776.75 55.00  9625.00ROCK PLATING

0012 0318000000-E 300  80 TON 6.90 552.00 45.79 3663.20 100.00  8000.00FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  230 SY  3.50 805.00 0.39 89.70 3.00  690.00FND CONDIT GEOTEXTILE

0014 0448200000-E 310  96 LF  92.00 8832.00 65.91 6327.36 130.00  12480.0015" RCP CULV CLASS IV

0015 0582000000-E 310  216 LF  97.00 20952.00 60.63 13096.08 90.00  19440.0015" CS PIPE CULV 0.064"

0016 0588000000-E 310  374 LF  111.00 41514.00 64.52 24130.48 100.00  37400.0018" CS PIPE CULV 0.064"

0017 0636000000-E 310  4 EA  471.00 1884.00 254.72 1018.88 700.00  2800.00**" CS ELBOW *****" THICK
(15", 0.064")

0018 0636000000-E 310  6 EA  585.00 3510.00 303.45 1820.70 720.00  4320.00**" CS ELBOW *****" THICK
(18", 0.064")

0019 0995000000-E 340  350 LF  29.00 10150.00 16.06 5621.00 45.00  15750.00PIPE REMOVAL

0020 1099500000-E 505  100 CY  19.00 1900.00 19.80 1980.00 17.00  1700.00SHALLOW UNDERCUT

0021 1099700000-E 505  200 TON 30.00 6000.00 33.65 6730.00 32.00  6400.00CLASS IV SUBGRD STABILIZATION

0022 1121000000-E 520  15,400 TON 1.00 15400.00 0.01 154.00 1.00  15400.00AGGREGATE BASE COURSE

0023 1275000000-E 600  800 GAL 10.00 8000.00 7.56 6048.00 7.56  6048.00PRIME COAT

0024 1308000000-E 607  710 SY  20.00 14200.00 13.34 9471.40 13.34  9471.40MILLN ASPHALT PVMT ***** - *****
(0" TO 3")

0025 1491000000-E 610  300 TON 130.00 39000.00 113.42 34026.00 113.42  34026.00ASP CONC BASE CRS B25.0C

0026 1503000000-E 610  350 TON 125.00 43750.00 108.52 37982.00 108.52  37982.00ASP CONC INTR CRS I19.0C

0027 1523000000-E 610  1,100 TON 78.00 85800.00 68.47 75317.00 68.47  75317.00ASP CONC SURF CRS S9.5C

0028 1575000000-E 620  100 TON 603.00 60300.00 525.00 52500.00 525.00  52500.00ASP FOR PLANT MIX

0029 2022000000-E 815 201.6 CY  40.00 8064.00 16.83 3392.93 20.00  4032.00SUBDRAIN EXCAVATION

0030 2033000000-E 815 100.8 CY  80.00 8064.00 40.72 4104.58 25.00  2520.00SUBDRAIN FINE AGGREGATE

0031 2044000000-E 815  600 LF  29.00 17400.00 10.51 6306.00 10.00  6000.006" PERF SUBDRN PIPE

0032 2070000000-N 815  2 EA  516.00 1032.00 727.26 1454.52 300.00  600.00SUBDRN PIPE OUTLET

0033 2077000000-E 815  12 LF  52.00 624.00 26.40 316.80 20.00  240.006" OUTLET PIPE

0034 2286000000-N 840  8 EA  2386.00 19088.00 2557.20 20457.60 3640.00  29120.00MASNRY DRAINAGE STRUCT

0035 2365000000-N 840  4 EA  1722.00 6888.00 721.36 2885.44 1375.00  5500.00FRAME W/2GRTS 840.22 STD

0036 2367000000-N 840  4 EA  861.00 3444.00 732.09 2928.36 1375.00  5500.00FRAME W/2GRTS 840.29 STD

0037 2556000000-E 846  80 LF  120.00 9600.00 55.92 4473.60 131.25  10500.00SHOULDER BERM GUTTER
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0038 3030000000-E 862  800 LF  20.00 16000.00 17.50 14000.00 17.00  13600.00STL BEAM GUARDRAIL

0039 3045000000-E 862  200 LF  21.00 4200.00 19.50 3900.00 18.00  3600.00SBGR SHOP CURVED

0040 3195000000-N 862  1 EA  631.00 631.00 650.00 650.00 550.00  550.00GR END TYPE AT-1

0041 3215000000-N SP   4 EA  1980.00 7920.00 1930.00 7720.00 1725.00  6900.00GR ANCHOR TYPE III

0042 3287000000-N SP   3 EA  3443.00 10329.00 3100.00 9300.00 3000.00  9000.00GR END TYPE TL-3

0043 3288000000-N SP   1 EA  3328.00 3328.00 2900.00 2900.00 2900.00  2900.00GR END TYPE TL-2

0044 3360000000-E 863  1,145 LF  1.75 2003.75 1.00 1145.00 1.50  1717.50REMOVE EXISTING GUARDRAIL

0045 3380000000-E 862  425 LF  8.00 3400.00 12.00 5100.00 7.00  2975.00TEMP STL BM GUARDRAIL

0046 3387000000-N SP   4 EA  1607.00 6428.00 830.00 3320.00 1400.00  5600.00TEMP GDRL ANCH UNITS ******
(III)

0047 3389150000-N SP   6 EA  2525.00 15150.00 2150.00 12900.00 2200.00  13200.00TEMP GDRL END UNITS *****
(TL-3)

0048 3628000000-E 876  127 TON 56.00 7112.00 77.62 9857.74 70.00  8890.00RIP RAP, CLASS I

0049 3635000000-E 876  120 TON 59.00 7080.00 78.12 9374.40 80.00  9600.00RIP RAP, CLASS II

0050 3649000000-E 876  208 TON 57.00 11856.00 77.62 16144.96 70.00  14560.00RIP RAP, CLASS B

0051 3656000000-E 876  1,050 SY  3.20 3360.00 1.48 1554.00 3.00  3150.00GEOTEXTILE FOR DRAINGE

0052 4072000000-E 903  100 LF  9.20 920.00 5.65 565.00 5.65  565.00SUPPORT, 3-LB STL U-CHAN

0053 4096000000-N 904  4 EA  172.00 688.00 185.00 740.00 185.00  740.00SIGN ERECTION, TYPE D

0054 4102000000-N 904  6 EA  172.00 1032.00 160.00 960.00 160.00  960.00SIGN ERECTION, TYPE E

0055 4155000000-N 907  7 EA  23.00 161.00 5.00 35.00 5.00  35.00DISPOSE SIGN SYST U-CHAN

0056 4400000000-E 1110  231 SF  19.00 4389.00 7.45 1720.95 7.45  1720.95WORK ZONE SIGNS (STAT)

0057 4405000000-E 1110  96 SF  23.00 2208.00 22.00 2112.00 9.20  883.20WORK ZONE SIGNS (PORT)

0058 4410000000-E 1110  65 SF  16.50 1072.50 12.00 780.00 6.70  435.50WORK ZONE SIGNS (BARR)

0059 4430000000-N 1130  200 EA  57.00 11400.00 53.33 10666.00 42.00  8400.00DRUMS

0060 4445000000-E 1145  104 LF  71.00 7384.00 38.84 4039.36 25.00  2600.00BARRICADES (TYPE III)

0061 4455000000-N 1150  20 DAY 300.00 6000.00 1500.00 30000.00 800.00  16000.00FLAGGER

0062 4650000000-N 1251  103 EA  11.50 1184.50 10.00 1030.00 10.00  1030.00TEMP RAISED PVMT MRKS

0063 4685000000-E 1205  2,767 LF  2.60 7194.20 2.25 6225.75 2.25  6225.75THERMO PVT MKG LINES 4"90

0064 4686000000-E 1205  2,653 LF  2.60 6897.80 2.25 5969.25 2.25  5969.25THERMO PVT MKG LINES 4"120

0065 4770000000-E 1205  1,060 LF  4.00 4240.00 3.50 3710.00 3.50  3710.004" COLD APPL PLSTIC LINES TYPE **
(II)

0066 4770000000-E 1205  1,080 LF  3.45 3726.00 3.00 3240.00 3.00  3240.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0067 4810000000-E 1205  31,260 LF  0.20 6252.00 0.15 4689.00 0.15  4689.00PAINT PVMT MARKINGS 4"

0068 4900000000-N 1251  4 EA  23.00 92.00 20.00 80.00 20.00  80.00PERM RAISED PVMT MARKERS

0069 4905000000-N 1253  17 EA  144.00 2448.00 125.00 2125.00 125.00  2125.00SNOWPLB PVMT MRKER

0070 6000000000-E 1605  2,700 LF  3.20 8640.00 3.00 8100.00 2.55  6885.00TEMPORARY SILT FENCE

0071 6006000000-E 1610  300 TON 49.00 14700.00 50.68 15204.00 50.00  15000.00EROS CONTRL STONE CL A

0072 6009000000-E 1610  640 TON 52.00 33280.00 42.08 26931.20 50.00  32000.00EROS CONTRL STONE CL B

0073 6012000000-E 1610  685 TON 50.00 34250.00 35.51 24324.35 35.00  23975.00SEDIMENT CONTROL STONE

0074 6015000000-E 1615  8 ACR 1607.00 12856.00 1000.00 8000.00 1400.00  11200.00TEMPORARY MULCHING
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0075 6018000000-E 1620  500 LB  5.75 2875.00 6.50 3250.00 4.00  2000.00SEED FOR TEMP SEEDING

0076 6021000000-E 1620 3.5 TON 1119.00 3916.50 1500.00 5250.00 1100.00  3850.00FERT FOR TEMP SEEDING

0077 6024000000-E 1622  400 LF  13.60 5440.00 12.79 5116.00 10.00  4000.00TEMPORARY SLOPE DRAINS

0078 6029000000-E SP   600 LF  2.90 1740.00 2.50 1500.00 1.70  1020.00SAFETY FENCE

0079 6030000000-E 1630  1,350 CY  1.00 1350.00 3.56 4806.00 13.00  17550.00SILT EXCAVATION

0080 6036000000-E 1631  9,500 SY  2.00 19000.00 2.10 19950.00 1.80  17100.00MATTING FOR EROS CONTROL

0081 6037000000-E SP   2,045 SY  10.00 20450.00 14.00 28630.00 3.85  7873.25COIR FIBER MAT

0082 6038000000-E SP   622 SY  11.00 6842.00 18.00 11196.00 6.75  4198.50PERM SOIL REINF MAT

0083 6042000000-E 1632  955 LF  4.60 4393.00 4.00 3820.00 6.00  5730.001/4" HARDWARE CLOTH

0084 6045000000-E SP   105 LF  100.00 10500.00 30.56 3208.80 40.00  4200.00**" TEMPORARY PIPE
(15")

0085 6070000000-N 1639  11 EA  500.00 5500.00 540.32 5943.52 1600.00  17600.00SPECIAL STILLING BASINS

0086 6071012000-E SP   420 LF  19.00 7980.00 10.00 4200.00 7.00  2940.00COIR FIBER WATTLE

0087 6071020000-E SP   290 LB  17.00 4930.00 7.50 2175.00 6.00  1740.00POLYACRYLAMIDE (PAM)

0088 6071030000-E 1640  255 LF  6.90 1759.50 6.00 1530.00 5.00  1275.00COIR FIBER BAFFLE

0089 6071050000-E SP   1 EA  903.00 903.00 1292.27 1292.27 1500.00  1500.00**" SKIMMER
(1-1/2")

0090 6084000000-E 1660  8 ACR 3300.00 26400.00 2000.00 16000.00 2000.00  16000.00SEEDING AND MULCHING

0091 6087000000-E 1660  4 ACR 132.00 528.00 90.00 360.00 150.00  600.00MOWING

0092 6090000000-E 1661  100 LB  11.00 1100.00 11.00 1100.00 6.00  600.00SEED FOR REPAIR SEEDING

0093 6093000000-E 1661 0.25 TON 2640.00 660.00 2000.00 500.00 1300.00  325.00FERT FOR REPAIR SEEDING

0094 6096000000-E 1662  175 LB  4.00 700.00 9.00 1575.00 7.00  1225.00SEED FOR SUPP SEEDING

0095 6108000000-E 1665  5 TON 1136.00 5680.00 1800.00 9000.00 1350.00  6750.00FERTILIZER TOPDRESSING

0096 6111000000-E SP   30 LF  100.00 3000.00 40.00 1200.00 50.00  1500.00IMPERVIOUS DIKE

0097 6114500000-N 1667  10 MHR 57.00 570.00 100.00 1000.00 40.00  400.00SPECIALIZED HAND MOWING

0098 6117000000-N SP   36 EA  430.00 15480.00 207.81 7481.16 750.00  27000.00RESPONSE FOR EROS CONTROL

0099 6117500000-N SP   3 EA  2000.00 6000.00 750.00 2250.00 2800.00  8400.00CONC WASHOUT STRUCTURE

0100 6123000000-E 1670 0.6 ACR 4590.00 2754.00 7500.00 4500.00 3000.00  1800.00REFORESTATION

CULVERT ITEMS

0101 8126000000-N 414 Lump Sum 25000.00 9557.85  23400.00CULV EXCAV @ ************
(14+16.72 -L-)

0102 8133000000-E 414  55 TON 75.00 4125.00 44.65 2455.75 53.00  2915.00FND CONDIT MAT, BOX CULV

0103 8196000000-E 420  58 CY  2000.00 116000.00 1163.18 67464.44 975.00  56550.00CLASS A CONCRETE (CULV)

0104 8245000000-E 425  7,279 LB  2.00 14558.00 0.97 7060.63 1.90  13830.10REINF STEEL (CULVERT)

STRUCTURE ITEMS

0105 8007000000-N 400 Lump Sum 1107000.00 1789929.20  1760000.00CM&R TEMP STR ***********
(16+42.00 -L DET-)

0106 8017000000-N SP  Lump Sum 431000.00 206376.99  750000.00CM&R TEMP ACCESS ***********
(17+37.50 -L-)
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0107 8035000000-N 402 Lump Sum 644000.00 428319.84  400000.00REMV EXIST STR **********
(17+37.50 -L-)

0108 8065000000-N SP  Lump Sum 2800.00 2500.00  3500.00ASBESTOS ASSESSMENT

0109 8105560000-E 411 17.8 LF  1800.00 32040.00 1396.73 24861.79 1900.00  33820.004'-0" DRILLD PIER IN SOIL

0110 8105660000-E 411  38 LF  1800.00 68400.00 2248.55 85444.90 2100.00  79800.004'-0" DRILLD PIER NO SOIL

0111 8111600000-E 411 19.2 LF  695.00 13344.00 200.00 3840.00 605.00  11616.00PERM STL CASING FOR 4' PIER

0112 8115000000-N 411  4 EA  2500.00 10000.00 2200.00 8800.00 2210.00  8840.00CSL TESTING

0113 8121000000-N 412 Lump Sum 12000.00 1917.57  24000.00UNCL STR EXCAV STA *****
(17+37.50 -L-)

0114 8147000000-E 420  9,165 SF  38.00 348270.00 36.92 338371.80 55.00  504075.00REINF CONCRETE DECK SLAB

0115 8161000000-E 420  9,027 SF  1.38 12457.26 0.45 4062.15 1.00  9027.00GROOVING BRIDGE FLOORS

0116 8182000000-E 420 166.2 CY  1150.00 191130.00 1136.57 188897.93 1300.00  216060.00CLASS A CONCRETE (BRIDGE)

0117 8210000000-N 422 Lump Sum 46000.00 35095.39  45000.00BRG APPR SLAB ***********
(17+37.50 -L-)

0118 8217000000-E 425  32,239 LB  1.10 35462.90 0.91 29337.49 1.25  40298.75REINF STEEL (BRIDGE)

0119 8238000000-E 425  4,464 LB  2.06 9195.84 2.97 13258.08 2.50  11160.00SPIRAL COL REINF STL BRG

0120 8265000000-E 430 1,044.2 LF  314.00 327878.80 274.26 286382.29 450.00  469890.0054" PRESTR CONCRETE GIRDR

0121 8328200000-E 450  14 EA  250.00 3500.00 399.84 5597.76 1200.00  16800.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0122 8364000000-E 450  245 LF  100.00 24500.00 77.95 19097.75 70.00  17150.00HP12X53 PILES

0123 8391000000-N 450  14 EA  120.00 1680.00 114.76 1606.64 72.00  1008.00STEEL PILE POINTS

0124 8475000000-E 460 510.7 LF  124.00 63326.80 82.39 42076.57 108.00  55155.60TWO BAR METAL RAIL

0125 8517000000-E 460 526.63 LF  94.00 49503.22 108.00 56876.04 110.00  57929.301'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0126 8608000000-E 876  94 TON 56.00 5264.00 41.51 3901.94 75.00  7050.00RIP RAP II (2'-0")

0127 8622000000-E 876  105 SY  3.00 315.00 3.07 322.35 2.50  262.50GEOTEXTILE FOR DRAINAGE

0128 8657000000-N 430 Lump Sum 27000.00 36078.02  25000.00ELASTOMERIC BEARINGS

 

    TOTAL 6064538.57 TOTAL 6375355.07 TOTAL  6587507.55CONTRACT TOTAL

 

    SUB-TOTAL 2438787.75 SUB-TOTAL 2675863.91 SUB-TOTAL  1943370.30ROADWAY ITEMS

    SUB-TOTAL 159683.00 SUB-TOTAL 86538.67 SUB-TOTAL  96695.10CULVERT ITEMS

    SUB-TOTAL 3466067.82 SUB-TOTAL 3612952.49 SUB-TOTAL  4547442.15STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 361300.00   MOBILIZATION

0002 0008000000-E 200  1 ACR 200.00 200.00   SUPP CLEARING & GRUBBING

0003 0022000000-E 225  13,200 CY  25.00 330000.00   UNCLASSIFIED EXCAVATION

0004 0028000000-N SP  Lump Sum 33000.00   TYPE I STANDARD APPR **********
(17+37.50 -L-)

0005 0036000000-E 225  800 CY  15.00 12000.00   UNDERCUT EXCAVATION

0006 0063000000-N SP  Lump Sum 1050000.00   GRADING

0007 0134000000-E 240  680 CY  15.00 10200.00   DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  700 CY  35.00 24500.00   SELECT GRANULAR MATERIAL

0009 0196000000-E 270  1,400 SY  3.00 4200.00   GEOTEXTILE SOIL STABILIZATION

0010 0199000000-E SP   785 SF  75.00 58875.00   TEMPORARY SHORING

0011 0223000000-E 275  175 SY  40.00 7000.00   ROCK PLATING

0012 0318000000-E 300  80 TON 38.00 3040.00   FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  230 SY  3.00 690.00   FND CONDIT GEOTEXTILE

0014 0448200000-E 310  96 LF  50.00 4800.00   15" RCP CULV CLASS IV

0015 0582000000-E 310  216 LF  50.00 10800.00   15" CS PIPE CULV 0.064"

0016 0588000000-E 310  374 LF  55.00 20570.00   18" CS PIPE CULV 0.064"

0017 0636000000-E 310  4 EA  400.00 1600.00   **" CS ELBOW *****" THICK
(15", 0.064")

0018 0636000000-E 310  6 EA  400.00 2400.00   **" CS ELBOW *****" THICK
(18", 0.064")

0019 0995000000-E 340  350 LF  15.00 5250.00   PIPE REMOVAL

0020 1099500000-E 505  100 CY  20.00 2000.00   SHALLOW UNDERCUT

0021 1099700000-E 505  200 TON 40.00 8000.00   CLASS IV SUBGRD STABILIZATION

0022 1121000000-E 520  15,400 TON 1.00 15400.00   AGGREGATE BASE COURSE

0023 1275000000-E 600  800 GAL 7.56 6048.00   PRIME COAT

0024 1308000000-E 607  710 SY  13.34 9471.40   MILLN ASPHALT PVMT ***** - *****
(0" TO 3")

0025 1491000000-E 610  300 TON 113.42 34026.00   ASP CONC BASE CRS B25.0C

0026 1503000000-E 610  350 TON 108.52 37982.00   ASP CONC INTR CRS I19.0C

0027 1523000000-E 610  1,100 TON 68.47 75317.00   ASP CONC SURF CRS S9.5C

0028 1575000000-E 620  100 TON 525.00 52500.00   ASP FOR PLANT MIX

0029 2022000000-E 815 201.6 CY  20.00 4032.00   SUBDRAIN EXCAVATION

0030 2033000000-E 815 100.8 CY  40.00 4032.00   SUBDRAIN FINE AGGREGATE

0031 2044000000-E 815  600 LF  12.00 7200.00   6" PERF SUBDRN PIPE

0032 2070000000-N 815  2 EA  300.00 600.00   SUBDRN PIPE OUTLET

0033 2077000000-E 815  12 LF  200.00 2400.00   6" OUTLET PIPE

0034 2286000000-N 840  8 EA  2000.00 16000.00   MASNRY DRAINAGE STRUCT

0035 2365000000-N 840  4 EA  900.00 3600.00   FRAME W/2GRTS 840.22 STD

0036 2367000000-N 840  4 EA  900.00 3600.00   FRAME W/2GRTS 840.29 STD

0037 2556000000-E 846  80 LF  50.00 4000.00   SHOULDER BERM GUTTER
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0038 3030000000-E 862  800 LF  17.00 13600.00   STL BEAM GUARDRAIL

0039 3045000000-E 862  200 LF  18.00 3600.00   SBGR SHOP CURVED

0040 3195000000-N 862  1 EA  550.00 550.00   GR END TYPE AT-1

0041 3215000000-N SP   4 EA  1725.00 6900.00   GR ANCHOR TYPE III

0042 3287000000-N SP   3 EA  3000.00 9000.00   GR END TYPE TL-3

0043 3288000000-N SP   1 EA  2900.00 2900.00   GR END TYPE TL-2

0044 3360000000-E 863  1,145 LF  1.50 1717.50   REMOVE EXISTING GUARDRAIL

0045 3380000000-E 862  425 LF  7.00 2975.00   TEMP STL BM GUARDRAIL

0046 3387000000-N SP   4 EA  1400.00 5600.00   TEMP GDRL ANCH UNITS ******
(III)

0047 3389150000-N SP   6 EA  2200.00 13200.00   TEMP GDRL END UNITS *****
(TL-3)

0048 3628000000-E 876  127 TON 42.00 5334.00   RIP RAP, CLASS I

0049 3635000000-E 876  120 TON 55.00 6600.00   RIP RAP, CLASS II

0050 3649000000-E 876  208 TON 42.00 8736.00   RIP RAP, CLASS B

0051 3656000000-E 876  1,050 SY  3.00 3150.00   GEOTEXTILE FOR DRAINGE

0052 4072000000-E 903  100 LF  8.56 856.00   SUPPORT, 3-LB STL U-CHAN

0053 4096000000-N 904  4 EA  160.50 642.00   SIGN ERECTION, TYPE D

0054 4102000000-N 904  6 EA  160.50 963.00   SIGN ERECTION, TYPE E

0055 4155000000-N 907  7 EA  21.40 149.80   DISPOSE SIGN SYST U-CHAN

0056 4400000000-E 1110  231 SF  16.05 3707.55   WORK ZONE SIGNS (STAT)

0057 4405000000-E 1110  96 SF  10.43 1001.28   WORK ZONE SIGNS (PORT)

0058 4410000000-E 1110  65 SF  10.70 695.50   WORK ZONE SIGNS (BARR)

0059 4430000000-N 1130  200 EA  45.48 9096.00   DRUMS

0060 4445000000-E 1145  104 LF  32.10 3338.40   BARRICADES (TYPE III)

0061 4455000000-N 1150  20 DAY 175.00 3500.00   FLAGGER

0062 4650000000-N 1251  103 EA  10.00 1030.00   TEMP RAISED PVMT MRKS

0063 4685000000-E 1205  2,767 LF  2.25 6225.75   THERMO PVT MKG LINES 4"90

0064 4686000000-E 1205  2,653 LF  2.25 5969.25   THERMO PVT MKG LINES 4"120

0065 4770000000-E 1205  1,060 LF  3.50 3710.00   4" COLD APPL PLSTIC LINES TYPE **
(II)

0066 4770000000-E 1205  1,080 LF  3.00 3240.00   4" COLD APPL PLSTIC LINES TYPE **
(IV)

0067 4810000000-E 1205  31,260 LF  0.15 4689.00   PAINT PVMT MARKINGS 4"

0068 4900000000-N 1251  4 EA  20.00 80.00   PERM RAISED PVMT MARKERS

0069 4905000000-N 1253  17 EA  125.00 2125.00   SNOWPLB PVMT MRKER

0070 6000000000-E 1605  2,700 LF  2.55 6885.00   TEMPORARY SILT FENCE

0071 6006000000-E 1610  300 TON 40.00 12000.00   EROS CONTRL STONE CL A

0072 6009000000-E 1610  640 TON 42.00 26880.00   EROS CONTRL STONE CL B

0073 6012000000-E 1610  685 TON 34.00 23290.00   SEDIMENT CONTROL STONE

0074 6015000000-E 1615  8 ACR 1400.00 11200.00   TEMPORARY MULCHING
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0075 6018000000-E 1620  500 LB  4.00 2000.00   SEED FOR TEMP SEEDING

0076 6021000000-E 1620 3.5 TON 1100.00 3850.00   FERT FOR TEMP SEEDING

0077 6024000000-E 1622  400 LF  12.00 4800.00   TEMPORARY SLOPE DRAINS

0078 6029000000-E SP   600 LF  1.70 1020.00   SAFETY FENCE

0079 6030000000-E 1630  1,350 CY  10.00 13500.00   SILT EXCAVATION

0080 6036000000-E 1631  9,500 SY  1.80 17100.00   MATTING FOR EROS CONTROL

0081 6037000000-E SP   2,045 SY  3.85 7873.25   COIR FIBER MAT

0082 6038000000-E SP   622 SY  6.75 4198.50   PERM SOIL REINF MAT

0083 6042000000-E 1632  955 LF  6.00 5730.00   1/4" HARDWARE CLOTH

0084 6045000000-E SP   105 LF  65.00 6825.00   **" TEMPORARY PIPE
(15")

0085 6070000000-N 1639  11 EA  475.00 5225.00   SPECIAL STILLING BASINS

0086 6071012000-E SP   420 LF  15.00 6300.00   COIR FIBER WATTLE

0087 6071020000-E SP   290 LB  12.00 3480.00   POLYACRYLAMIDE (PAM)

0088 6071030000-E 1640  255 LF  8.00 2040.00   COIR FIBER BAFFLE

0089 6071050000-E SP   1 EA  2000.00 2000.00   **" SKIMMER
(1-1/2")

0090 6084000000-E 1660  8 ACR 2000.00 16000.00   SEEDING AND MULCHING

0091 6087000000-E 1660  4 ACR 150.00 600.00   MOWING

0092 6090000000-E 1661  100 LB  6.00 600.00   SEED FOR REPAIR SEEDING

0093 6093000000-E 1661 0.25 TON 1300.00 325.00   FERT FOR REPAIR SEEDING

0094 6096000000-E 1662  175 LB  7.00 1225.00   SEED FOR SUPP SEEDING

0095 6108000000-E 1665  5 TON 1350.00 6750.00   FERTILIZER TOPDRESSING

0096 6111000000-E SP   30 LF  45.00 1350.00   IMPERVIOUS DIKE

0097 6114500000-N 1667  10 MHR 40.00 400.00   SPECIALIZED HAND MOWING

0098 6117000000-N SP   36 EA  50.00 1800.00   RESPONSE FOR EROS CONTROL

0099 6117500000-N SP   3 EA  1650.00 4950.00   CONC WASHOUT STRUCTURE

0100 6123000000-E 1670 0.6 ACR 3000.00 1800.00   REFORESTATION

CULVERT ITEMS

0101 8126000000-N 414 Lump Sum 75000.00   CULV EXCAV @ ************
(14+16.72 -L-)

0102 8133000000-E 414  55 TON 42.00 2310.00   FND CONDIT MAT, BOX CULV

0103 8196000000-E 420  58 CY  900.00 52200.00   CLASS A CONCRETE (CULV)

0104 8245000000-E 425  7,279 LB  1.45 10554.55   REINF STEEL (CULVERT)

STRUCTURE ITEMS

0105 8007000000-N 400 Lump Sum 2235000.00   CM&R TEMP STR ***********
(16+42.00 -L DET-)

0106 8017000000-N SP  Lump Sum 375000.00   CM&R TEMP ACCESS ***********
(17+37.50 -L-)
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0107 8035000000-N 402 Lump Sum 350000.00   REMV EXIST STR **********
(17+37.50 -L-)

0108 8065000000-N SP  Lump Sum 1500.00   ASBESTOS ASSESSMENT

0109 8105560000-E 411 17.8 LF  1500.00 26700.00   4'-0" DRILLD PIER IN SOIL

0110 8105660000-E 411  38 LF  1500.00 57000.00   4'-0" DRILLD PIER NO SOIL

0111 8111600000-E 411 19.2 LF  650.00 12480.00   PERM STL CASING FOR 4' PIER

0112 8115000000-N 411  4 EA  2200.00 8800.00   CSL TESTING

0113 8121000000-N 412 Lump Sum 15000.00   UNCL STR EXCAV STA *****
(17+37.50 -L-)

0114 8147000000-E 420  9,165 SF  30.00 274950.00   REINF CONCRETE DECK SLAB

0115 8161000000-E 420  9,027 SF  0.55 4964.85   GROOVING BRIDGE FLOORS

0116 8182000000-E 420 166.2 CY  1600.00 265920.00   CLASS A CONCRETE (BRIDGE)

0117 8210000000-N 422 Lump Sum 32895.00   BRG APPR SLAB ***********
(17+37.50 -L-)

0118 8217000000-E 425  32,239 LB  1.45 46746.55   REINF STEEL (BRIDGE)

0119 8238000000-E 425  4,464 LB  2.50 11160.00   SPIRAL COL REINF STL BRG

0120 8265000000-E 430 1,044.2 LF  620.00 647404.00   54" PRESTR CONCRETE GIRDR

0121 8328200000-E 450  14 EA  1850.00 25900.00   PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0122 8364000000-E 450  245 LF  36.25 8881.25   HP12X53 PILES

0123 8391000000-N 450  14 EA  300.00 4200.00   STEEL PILE POINTS

0124 8475000000-E 460 510.7 LF  95.00 48516.50   TWO BAR METAL RAIL

0125 8517000000-E 460 526.63 LF  100.00 52663.00   1'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0126 8608000000-E 876  94 TON 1.00 94.00   RIP RAP II (2'-0")

0127 8622000000-E 876  105 SY  2.25 236.25   GEOTEXTILE FOR DRAINAGE

0128 8657000000-N 430 Lump Sum 16485.00   ELASTOMERIC BEARINGS

 

    TOTAL 7226072.13   CONTRACT TOTAL

 

    SUB-TOTAL 2563511.18   ROADWAY ITEMS

    SUB-TOTAL 140064.55   CULVERT ITEMS

    SUB-TOTAL 4522496.40   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4863757.00   CONTI ENTERPRISES, INC

     2  5082327.70   NATIONAL BRIDGE BUILDERS LLC

     3  5291479.59   SMITH-ROWE, LLC

     4  6064538.57   ENGLISH CONSTRUCTION CO INC

     5  6375355.07   ZACHRY CONSTRUCTION CORPORATION
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     6  6587507.55   THALLE CONSTRUCTION CO., INC.

     7  7226072.13   DANE CONSTRUCTION INC
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 443000.00 459545.00  465458.79MOBILIZATION

0002 0000400000-N 801 Lump Sum 38500.00 44495.00  357151.04CONSTRUCTION SURVEYING

0003 0028000000-N SP  Lump Sum 25000.00 43000.00  41074.58TYPE I STANDARD APPR **********
(34+65.00)

0004 0036000000-E 225  3,050 CY  11.00 33550.00 12.50 38125.00 42.83  130631.50UNDERCUT EXCAVATION

0005 0043000000-N 226 Lump Sum 1086974.00 985659.00  527876.61GRADING

0006 0050000000-E 226  1 ACR 1.00 1.00 9509.00 9509.00 10615.17  10615.17SUPP CLEARING & GRUBBING

0007 0127000000-N 235  2 EA  1500.00 3000.00 2256.00 4512.00 2123.03  4246.06EMBM'T SETTLEMENT GAUGE

0008 0134000000-E 240  130 CY  17.00 2210.00 18.00 2340.00 17.67  2297.10DRAINAGE DITCH EXCAVATION

0009 0141000000-E 240  580 LF  4.60 2668.00 3.00 1740.00 17.67  10248.60BERM DITCH CONSTRUCTION

0010 0195000000-E 265  2,800 CY  1.00 2800.00 31.00 86800.00 35.32  98896.00SELECT GRANULAR MATERIAL

0011 0196000000-E 270  4,600 SY  1.00 4600.00 2.25 10350.00 1.47  6762.00GEOTEXTILE SOIL STABILIZATION

0012 0199000000-E SP   3,650 SF  51.03 186259.50 43.00 156950.00 33.81  123406.50TEMPORARY SHORING

0013 0318000000-E 300  288 TON 1.00 288.00 38.00 10944.00 47.67  13728.96FND CONDIT MATL MINOR STRS

0014 0320000000-E 300  959 SY  1.00 959.00 3.25 3116.75 2.56  2455.04FND CONDIT GEOTEXTILE

0015 0335200000-E 305  524 LF  38.00 19912.00 71.00 37204.00 84.15  44094.6015" DRAINAGE PIPE

0016 0335300000-E 305  316 LF  42.00 13272.00 81.00 25596.00 104.99  33176.8418" DRAINAGE PIPE

0017 0335400000-E 305  424 LF  54.00 22896.00 98.00 41552.00 104.17  44168.0824" DRAINAGE PIPE

0018 0335850000-E 305  2 EA  1.00 2.00 488.00 976.00 1472.61  2945.22**" DRAINAGE PIPE ELBOW
(24")

0019 0344000000-E 310  112 LF  42.00 4704.00 81.00 9072.00 61.38  6874.5618" SIDE DRAIN PIPE

0020 0366000000-E 310  136 LF  38.00 5168.00 76.00 10336.00 102.29  13911.4415" RC PIPE CULV III

0021 0378000000-E 310  156 LF  58.00 9048.00 103.00 16068.00 116.33  18147.4824" RC PIPE CULV III

0022 0448200000-E 310  88 LF  38.00 3344.00 81.00 7128.00 94.00  8272.0015" RCP CULV CLASS IV

0023 0448300000-E 310  320 LF  42.00 13440.00 92.00 29440.00 107.35  34352.0018" RCP CULV CLASS IV

0024 0582000000-E 310  20 LF  32.00 640.00 87.00 1740.00 146.06  2921.2015" CS PIPE CULV 0.064"

0025 0588000000-E 310  76 LF  35.00 2660.00 92.00 6992.00 82.66  6282.1618" CS PIPE CULV 0.064"

0026 0636000000-E 310  2 EA  1.00 2.00 434.00 868.00 1350.98  2701.96**" CS ELBOW *****" THICK
(15", 0.064")

0027 0995000000-E 340  1,452 LF  9.00 13068.00 27.00 39204.00 32.22  46783.44PIPE REMOVAL

0028 1099500000-E 505  600 CY  10.75 6450.00 11.00 6600.00 71.07  42642.00SHALLOW UNDERCUT

0029 1099700000-E 505  1,455 TON 19.00 27645.00 20.50 29827.50 18.92  27528.60CLASS IV SUBGRD STABILIZATION

0030 1115000000-E SP   600 SY  1.30 780.00 3.00 1800.00 1.47  882.00GEOTEXTILE FOR PVMT STABILIZ

0031 1220000000-E 545  100 TON 20.00 2000.00 28.00 2800.00 35.28  3528.00INCIDENTAL STONE BASE

0032 1330000000-E 607  1,750 SY  3.50 6125.00 10.00 17500.00 12.74  22295.00INCIDENTAL MILLING

0033 1491000000-E 610  3,400 TON 65.55 222870.00 76.00 258400.00 76.43  259862.00ASP CONC BASE CRS B25.0C

0034 1503000000-E 610  3,000 TON 66.75 200250.00 70.50 211500.00 80.68  242040.00ASP CONC INTR CRS I19.0C

0035 1519000000-E 610  3,350 TON 71.55 239692.50 75.50 252925.00 85.98  288033.00ASP CONC SURF CRS S9.5B

0036 1575000000-E 620  525 TON 510.00 267750.00 538.00 282450.00 546.68  287007.00ASP FOR PLANT MIX

0037 1693000000-E 654  104 TON 50.00 5200.00 235.00 24440.00 212.30  22079.20ASPH PLT MIX PVMT REPAIR

0038 2022000000-E 815  112 CY  4.30 481.60 32.50 3640.00 21.23  2377.76SUBDRAIN EXCAVATION
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0039 2026000000-E 815  500 SY  1.30 650.00 13.00 6500.00 6.90  3450.00GEOTEXTILE FOR SUBSURF DRNS

0040 2036000000-E 815  84 CY  12.00 1008.00 65.00 5460.00 63.69  5349.96SUBDRAIN COARSE AGGREGATE

0041 2044000000-E 815  500 LF  2.00 1000.00 21.00 10500.00 31.85  15925.006" PERF SUBDRN PIPE

0042 2070000000-N 815  1 EA  100.00 100.00 434.00 434.00 371.53  371.53SUBDRN PIPE OUTLET

0043 2077000000-E 815  6 LF  8.00 48.00 43.00 258.00 31.85  191.106" OUTLET PIPE

0044 2286000000-N 840  26 EA  1800.00 46800.00 2631.00 68406.00 2184.23  56789.98MASNRY DRAINAGE STRUCT

0045 2308000000-E 840 9.3 LF  240.00 2232.00 434.00 4036.20 265.40  2468.22MASNRY DRAINAGE STRUCT

0046 2365000000-N 840  15 EA  375.00 5625.00 1627.00 24405.00 668.16  10022.40FRAME W/2GRTS 840.22 STD

0047 2367000000-N 840  5 EA  375.00 1875.00 813.00 4065.00 885.11  4425.55FRAME W/2GRTS 840.29 STD

0048 2396000000-N 840  7 EA  375.00 2625.00 851.00 5957.00 622.73  4359.11FRAME W/COVER STD 840.54

0049 2556000000-E 846  100 LF  90.00 9000.00 48.00 4800.00 106.15  10615.00SHOULDER BERM GUTTER

0050 2619000000-E 850  260 SY  70.00 18200.00 109.00 28340.00 79.61  20698.604" CONCRETE PAVED DITCH

0051 2655000000-E 852  60 SY  115.00 6900.00 92.00 5520.00 132.69  7961.405" MONO CONC ISLDS (KEY IN)

0052 2938000000-N 859  1 EA  850.00 850.00 1478.00 1478.00 4694.14  4694.14CONVERT DI TO JB W/MH

0053 3030000000-E 862  900 LF  17.50 15750.00 19.00 17100.00 18.58  16722.00STL BEAM GUARDRAIL

0054 3150000000-N 862  5 EA  1.00 5.00 12.00 60.00 11.68  58.40ADDIT GUARDRAIL POSTS

0055 3287000000-N SP   4 EA  3100.00 12400.00 3362.00 13448.00 3290.70  13162.80GR END TYPE TL-3

0056 3317000000-N SP   4 EA  1700.00 6800.00 1844.00 7376.00 1804.58  7218.32GR ANCHOR TYPE B-77

0057 3360000000-E 863  2,420 LF  1.00 2420.00 1.10 2662.00 1.06  2565.20REMOVE EXISTING GUARDRAIL

0058 3503000000-E 866  520 LF  6.00 3120.00 6.50 3380.00 6.37  3312.40WOVEN WIRE FENCE 47" FAB

0059 3509000000-E 866  30 EA  25.00 750.00 27.00 810.00 26.54  796.204" TIMBER POSTS 7'-6"LONG

0060 3515000000-E 866  15 EA  50.00 750.00 54.00 810.00 53.08  796.205" TIMBER POSTS 8'-0"LONG

0061 3566000000-E 867  125 LF  12.50 1562.50 14.00 1750.00 13.27  1658.75WOVEN WIRE FENCE RESET

0062 3649000000-E 876  100 TON 39.00 3900.00 54.00 5400.00 53.82  5382.00RIP RAP, CLASS B

0063 3656000000-E 876  1,435 SY  1.30 1865.50 3.00 4305.00 3.90  5596.50GEOTEXTILE FOR DRAINGE

0064 3659000000-N 873  1 EA  1100.00 1100.00 2136.00 2136.00 3106.79  3106.79PREFORMED SCOUR HOLES

0065 4072000000-E 903  172 LF  7.50 1290.00 8.00 1376.00 7.70  1324.40SUPPORT, 3-LB STL U-CHAN

0066 4096000000-N 904  4 EA  170.00 680.00 136.00 544.00 111.46  445.84SIGN ERECTION, TYPE D

0067 4102000000-N 904  5 EA  170.00 850.00 136.00 680.00 63.69  318.45SIGN ERECTION, TYPE E

0068 4108000000-N 904  2 EA  170.00 340.00 136.00 272.00 79.61  159.22SIGN ERECTION, TYPE F

0069 4116100000-N 904  1 EA  350.00 350.00 380.00 380.00 222.92  222.92SIGN ERECT, RELOC ** GRD MTD
(TYPE D)

0070 4155000000-N 907  8 EA  10.00 80.00 11.00 88.00 21.23  169.84DISPOSE SIGN SYST U-CHAN

0071 4192000000-N 907  1 EA  10.00 10.00 11.00 11.00 21.23  21.23DISPOSE SUPPORT, U-CHAN

0072 4400000000-E 1110  48 SF  25.00 1200.00 15.00 720.00 13.80  662.40WORK ZONE SIGNS (STAT)

0073 4405000000-E 1110  144 SF  15.00 2160.00 16.00 2304.00 63.79  9185.76WORK ZONE SIGNS (PORT)

0074 4410000000-E 1110  46 SF  11.00 506.00 15.00 690.00 37.14  1708.44WORK ZONE SIGNS (BARR)

0075 4422000000-N 1120  10 DAY 100.00 1000.00 72.00 720.00 398.53  3985.30PORT CHANGE MSG SIGN (SHORT TERM)

0076 4430000000-N 1130  198 EA  60.00 11880.00 53.00 10494.00 107.89  21362.22DRUMS

0077 4435000000-N 1135  63 EA  15.00 945.00 25.00 1575.00 209.32  13187.16CONES
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0078 4445000000-E 1145  48 LF  30.00 1440.00 65.00 3120.00 261.37  12545.76BARRICADES (TYPE III)

0079 4455000000-N 1150  120 DAY 300.00 36000.00 275.00 33000.00 495.61  59473.20FLAGGER

0080 4650000000-N 1251  112 EA  5.00 560.00 5.40 604.80 9.02  1010.24TEMP RAISED PVMT MRKS

0081 4685000000-E 1205  9,284 LF  0.90 8355.60 1.00 9284.00 0.53  4920.52THERMO PVT MKG LINES 4"90

0082 4686000000-E 1205  10,697 LF  1.00 10697.00 1.10 11766.70 0.69  7380.93THERMO PVT MKG LINES 4"120

0083 4700000000-E 1205  160 LF  4.00 640.00 4.34 694.40 3.72  595.2012"WIDE THERMO 90 MILS

0084 4710000000-E 1205  30 LF  25.00 750.00 27.00 810.00 10.62  318.6024"WIDE THERMO 120 MILS

0085 4725000000-E 1205  2 EA  200.00 400.00 217.00 434.00 143.30  286.60THERMO PVT SYMBOL 90MILS

0086 4770000000-E 1205  2,608 LF  2.00 5216.00 2.20 5737.60 2.97  7745.764" COLD APPL PLSTIC LINES TYPE **
(IV)

0087 4770000000-E 1205  2,608 LF  3.00 7824.00 3.30 8606.40 2.97  7745.764" COLD APPL PLSTIC LINES TYPE **
TYPE 2 HIGH PERFORMANCE

0088 4810000000-E 1205  39,543 LF  0.15 5931.45 0.20 7908.60 0.19  7513.17PAINT PVMT MARKINGS 4"

0089 4825000000-E 1205  320 LF  1.00 320.00 1.10 352.00 0.74  236.80PAINT PVMT MARKINGS 12"

0090 4835000000-E 1205  2,608 LF  1.00 2608.00 1.10 2868.80 3.72  9701.76PAINT PVT MKG LINES 24"

0091 4845000000-N 1205  4 EA  75.00 300.00 81.00 324.00 43.52  174.08PAINT PVT MKG SYMBOL

0092 4850000000-E 1205  2,608 LF  0.50 1304.00 0.60 1564.80 0.37  964.96LINE REMOVAL 4" WIDE

0093 4900000000-N 1251  112 EA  10.00 1120.00 11.00 1232.00 7.43  832.16PERM RAISED PVMT MARKERS

0094 5325800000-E 1510  602 LF  85.37 51392.74 87.00 52374.00 106.15  63902.308" WATER LINE

0095 5326200000-E 1510  154 LF  243.89 37559.06 136.00 20944.00 159.23  24521.4212" WATER LINE

0096 5329000000-E 1510  2,315 LB  7.17 16598.55 13.00 30095.00 3.18  7361.70DI H2O PIPE FITTINGS

0097 5589200000-E 1515  1 EA  5571.10 5571.10 5423.00 5423.00 2653.79  2653.792" AIR RELEASE VALVE

0098 5835800000-E 1540  50 LF  280.71 14035.50 163.00 8150.00 79.61  3980.5018" ENCASEMENT PIPE

0099 6000000000-E 1605  4,000 LF  1.75 7000.00 3.00 12000.00 2.65  10600.00TEMPORARY SILT FENCE

0100 6006000000-E 1610  400 TON 1.00 400.00 50.00 20000.00 53.82  21528.00EROS CONTRL STONE CL A

0101 6009000000-E 1610  2,035 TON 1.00 2035.00 49.00 99715.00 53.82  109523.70EROS CONTRL STONE CL B

0102 6012000000-E 1610  1,560 TON 1.00 1560.00 42.00 65520.00 45.06  70293.60SEDIMENT CONTROL STONE

0103 6015000000-E 1615  17 ACR 200.00 3400.00 1724.00 29308.00 1486.12  25264.04TEMPORARY MULCHING

0104 6018000000-E 1620  1,100 LB  1.70 1870.00 6.00 6600.00 4.25  4675.00SEED FOR TEMP SEEDING

0105 6021000000-E 1620 5.5 TON 300.00 1650.00 1073.00 5901.50 1194.21  6568.16FERT FOR TEMP SEEDING

0106 6024000000-E 1622  200 LF  7.00 1400.00 12.50 2500.00 10.62  2124.00TEMPORARY SLOPE DRAINS

0107 6029000000-E SP   200 LF  1.80 360.00 3.25 650.00 2.28  456.00SAFETY FENCE

0108 6030000000-E 1630  1,960 CY  3.40 6664.00 1.00 1960.00 47.53  93158.80SILT EXCAVATION

0109 6036000000-E 1631  16,015 SY  1.00 16015.00 1.80 28827.00 1.86  29787.90MATTING FOR EROS CONTROL

0110 6037000000-E SP   100 SY  2.00 200.00 11.00 1100.00 3.98  398.00COIR FIBER MAT

0111 6038000000-E SP   200 SY  4.00 800.00 11.00 2200.00 7.27  1454.00PERM SOIL REINF MAT

0112 6042000000-E 1632  3,325 LF  1.75 5818.75 4.40 14630.00 7.43  24704.751/4" HARDWARE CLOTH

0113 6070000000-N 1639  8 EA  350.00 2800.00 500.00 4000.00 1472.48  11779.84SPECIAL STILLING BASINS

0114 6071020000-E SP   310 LB  1.00 310.00 16.00 4960.00 9.55  2960.50POLYACRYLAMIDE (PAM)

0115 6071030000-E 1640  115 LF  15.00 1725.00 7.00 805.00 5.20  598.00COIR FIBER BAFFLE
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0116 6084000000-E 1660  18 ACR 1000.00 18000.00 3015.00 54270.00 2123.03  38214.54SEEDING AND MULCHING

0117 6087000000-E 1660  12 ACR 35.00 420.00 146.00 1752.00 159.23  1910.76MOWING

0118 6090000000-E 1661  200 LB  2.00 400.00 11.00 2200.00 6.37  1274.00SEED FOR REPAIR SEEDING

0119 6093000000-E 1661 0.5 TON 1400.00 700.00 3145.00 1572.50 1353.43  676.72FERT FOR REPAIR SEEDING

0120 6096000000-E 1662  400 LB  1.70 680.00 4.30 1720.00 6.37  2548.00SEED FOR SUPP SEEDING

0121 6108000000-E 1665 11.75 TON 300.00 3525.00 1068.00 12549.00 1353.43  15902.80FERTILIZER TOPDRESSING

0122 6114500000-N 1667  10 MHR 15.00 150.00 54.00 540.00 42.46  424.60SPECIALIZED HAND MOWING

0123 6117000000-N SP   25 EA  1.00 25.00 434.00 10850.00 318.45  7961.25RESPONSE FOR EROS CONTROL

0124 6117500000-N SP   6 EA  435.00 2610.00 1470.00 8820.00 1359.84  8159.04CONC WASHOUT STRUCTURE

0125 6123000000-E 1670  1 ACR 500.00 500.00 3037.00 3037.00 2229.19  2229.19REFORESTATION

STRUCTURE ITEMS

0126 8017000000-N SP  Lump Sum 1222100.00 350000.00  492989.51CM&R TEMP ACCESS ***********
(34+65.00-L-)

0127 8035000000-N 402 Lump Sum 674510.00 760000.00  490749.96REMV EXIST STR **********
(34+65.00-L-)

0128 8065000000-N SP  Lump Sum 1850.00 3000.00  2972.25ASBESTOS ASSESSMENT

0129 8105500000-E 411  95 LF  883.84 83964.80 1340.00 127300.00 2112.25  200663.75**'-**" DRILLD PIER IN SOIL
(5'-0")

0130 8105600000-E 411  61 LF  2794.65 170473.65 1340.00 81740.00 2168.35  132269.35**'-**" DRILLD PIER NO SOIL
(5'-0")

0131 8111000000-E 411  16 LF  355.62 5689.92 290.00 4640.00 955.09  15281.44PERM STL CASING FOR ** PIER
(5'-0")

0132 8113000000-N 411  1 EA  2250.00 2250.00 1100.00 1100.00 530.76  530.76SID INSPECTIONS

0133 8114000000-N 411  1 EA  2250.00 2250.00 1100.00 1100.00 530.76  530.76SPT TESTING

0134 8115000000-N 411  1 EA  4700.00 4700.00 2650.00 2650.00 1326.90  1326.90CSL TESTING

0135 8121000000-N 412 Lump Sum 21000.00 172000.00  189128.23UNCL STR EXCAV STA *****
(34+65.00-L-)

0136 8147000000-E 420  24,808 SF  30.87 765822.96 27.00 669816.00 33.55  832308.40REINF CONCRETE DECK SLAB

0137 8161000000-E 420  22,727 SF  0.60 13636.20 1.12 25454.24 0.81  18408.87GROOVING BRIDGE FLOORS

0138 8182000000-E 420 254.2 CY  763.49 194079.16 915.00 232593.00 1016.97  258513.77CLASS A CONCRETE (BRIDGE)

0139 8210000000-N 422 Lump Sum 38850.00 50000.00  59706.62BRG APPR SLAB ***********
(34+65.00-L-)

0140 8217000000-E 425  64,446 LB  1.22 78624.12 1.00 64446.00 0.96  61868.16REINF STEEL (BRIDGE)

0141 8238000000-E 425  6,505 LB  2.56 16652.80 2.00 13010.00 1.75  11383.75SPIRAL COL REINF STL BRG

0142 8280000000-E 440 Lump Sum 1684850.00 1981000.00  1740000.00STRUCTURAL STEEL

0143 8328200000-E 450  20 EA  490.00 9800.00 250.00 5000.00 442.22  8844.40PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0144 8364000000-E 450  652 LF  39.02 25441.04 60.00 39120.00 55.55  36218.60HP12X53 PILES

0145 8391000000-N 450  20 EA  200.00 4000.00 130.00 2600.00 113.58  2271.60STEEL PILE POINTS

0146 8503000000-E 460 1,242.8 LF  98.19 122030.53 80.00 99424.00 98.69  122651.93CONCRETE BARRIER RAIL

0147 8608000000-E 876  1,049 TON 35.00 36715.00 53.00 55597.00 62.08  65121.92RIP RAP II (2'-0")

0148 8622000000-E 876  1,166 SY  1.50 1749.00 3.00 3498.00 1.64  1912.24GEOTEXTILE FOR DRAINAGE
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0149 8654000000-N SP  Lump Sum 65550.00 82000.00  67611.44DISC BEARINGS

0150 8706000000-N SP  Lump Sum 56825.00 54000.00  46929.33EXPANSION JOINT SEALS

0151 8881000000-E SP   3,000 CY  35.00 105000.00 51.00 153000.00 53.08  159240.00GENERIC STRUCTURE ITEM (CY)
DEBRIS REMOVAL

0152 8897000000-N SP   6 EA  13000.00 78000.00 1900.00 11400.00 1061.52  6369.12GENERIC STRUCTURE ITEM (EA)
MOBILIZATION FOR DEBRIS       REMOVAL

 

    TOTAL 8861891.53 TOTAL 9073163.79 TOTAL  9263047.68CONTRACT TOTAL

 

    SUB-TOTAL 3375477.35 SUB-TOTAL 4027675.55 SUB-TOTAL  4237244.62ROADWAY ITEMS

    SUB-TOTAL 5486414.18 SUB-TOTAL 5045488.24 SUB-TOTAL  5025803.06STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 473000.00 475000.00  475000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 60000.00 100000.00  157000.00CONSTRUCTION SURVEYING

0003 0028000000-N SP  Lump Sum 60000.00 30000.00  39000.00TYPE I STANDARD APPR **********
(34+65.00)

0004 0036000000-E 225  3,050 CY  10.15 30957.50 12.00 36600.00 10.00  30500.00UNDERCUT EXCAVATION

0005 0043000000-N 226 Lump Sum 777800.00 835000.00  617000.00GRADING

0006 0050000000-E 226  1 ACR 11699.40 11699.40 100.00 100.00 2500.00  2500.00SUPP CLEARING & GRUBBING

0007 0127000000-N 235  2 EA  4100.00 8200.00 2000.00 4000.00 450.00  900.00EMBM'T SETTLEMENT GAUGE

0008 0134000000-E 240  130 CY  10.60 1378.00 15.00 1950.00 19.00  2470.00DRAINAGE DITCH EXCAVATION

0009 0141000000-E 240  580 LF  2.70 1566.00 5.00 2900.00 11.00  6380.00BERM DITCH CONSTRUCTION

0010 0195000000-E 265  2,800 CY  34.00 95200.00 30.00 84000.00 6.00  16800.00SELECT GRANULAR MATERIAL

0011 0196000000-E 270  4,600 SY  2.40 11040.00 3.00 13800.00 1.00  4600.00GEOTEXTILE SOIL STABILIZATION

0012 0199000000-E SP   3,650 SF  53.00 193450.00 30.00 109500.00 12.00  43800.00TEMPORARY SHORING

0013 0318000000-E 300  288 TON 21.50 6192.00 60.00 17280.00 31.00  8928.00FND CONDIT MATL MINOR STRS

0014 0320000000-E 300  959 SY  1.00 959.00 3.00 2877.00 0.50  479.50FND CONDIT GEOTEXTILE

0015 0335200000-E 305  524 LF  55.00 28820.00 65.00 34060.00 44.00  23056.0015" DRAINAGE PIPE

0016 0335300000-E 305  316 LF  60.00 18960.00 65.00 20540.00 57.00  18012.0018" DRAINAGE PIPE

0017 0335400000-E 305  424 LF  80.00 33920.00 75.00 31800.00 78.00  33072.0024" DRAINAGE PIPE

0018 0335850000-E 305  2 EA  688.00 1376.00 500.00 1000.00 350.00  700.00**" DRAINAGE PIPE ELBOW
(24")

0019 0344000000-E 310  112 LF  59.00 6608.00 55.00 6160.00 51.00  5712.0018" SIDE DRAIN PIPE

0020 0366000000-E 310  136 LF  53.00 7208.00 60.00 8160.00 57.00  7752.0015" RC PIPE CULV III

0021 0378000000-E 310  156 LF  78.00 12168.00 80.00 12480.00 84.00  13104.0024" RC PIPE CULV III

0022 0448200000-E 310  88 LF  56.00 4928.00 75.00 6600.00 60.00  5280.0015" RCP CULV CLASS IV

0023 0448300000-E 310  320 LF  66.00 21120.00 85.00 27200.00 60.00  19200.0018" RCP CULV CLASS IV

0024 0582000000-E 310  20 LF  65.00 1300.00 70.00 1400.00 40.00  800.0015" CS PIPE CULV 0.064"

0025 0588000000-E 310  76 LF  57.00 4332.00 75.00 5700.00 45.00  3420.0018" CS PIPE CULV 0.064"

0026 0636000000-E 310  2 EA  506.00 1012.00 500.00 1000.00 220.00  440.00**" CS ELBOW *****" THICK
(15", 0.064")

0027 0995000000-E 340  1,452 LF  12.00 17424.00 5.00 7260.00 10.00  14520.00PIPE REMOVAL

0028 1099500000-E 505  600 CY  7.20 4320.00 15.00 9000.00 17.00  10200.00SHALLOW UNDERCUT

0029 1099700000-E 505  1,455 TON 16.00 23280.00 20.00 29100.00 19.00  27645.00CLASS IV SUBGRD STABILIZATION

0030 1115000000-E SP   600 SY  4.80 2880.00 8.00 4800.00 2.60  1560.00GEOTEXTILE FOR PVMT STABILIZ

0031 1220000000-E 545  100 TON 26.00 2600.00 45.00 4500.00 28.00  2800.00INCIDENTAL STONE BASE

0032 1330000000-E 607  1,750 SY  11.00 19250.00 15.00 26250.00 15.75  27562.50INCIDENTAL MILLING

0033 1491000000-E 610  3,400 TON 75.05 255170.00 65.55 222870.00 84.00  285600.00ASP CONC BASE CRS B25.0C

0034 1503000000-E 610  3,000 TON 76.42 229260.00 66.75 200250.00 79.00  237000.00ASP CONC INTR CRS I19.0C

0035 1519000000-E 610  3,350 TON 81.92 274432.00 71.55 239692.50 79.00  264650.00ASP CONC SURF CRS S9.5B

0036 1575000000-E 620  525 TON 583.90 306547.50 510.00 267750.00 590.00  309750.00ASP FOR PLANT MIX

0037 1693000000-E 654  104 TON 176.00 18304.00 200.00 20800.00 210.00  21840.00ASPH PLT MIX PVMT REPAIR

0038 2022000000-E 815  112 CY  19.00 2128.00 20.00 2240.00 15.00  1680.00SUBDRAIN EXCAVATION
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0039 2026000000-E 815  500 SY  4.50 2250.00 3.00 1500.00 0.55  275.00GEOTEXTILE FOR SUBSURF DRNS

0040 2036000000-E 815  84 CY  51.50 4326.00 75.00 6300.00 38.00  3192.00SUBDRAIN COARSE AGGREGATE

0041 2044000000-E 815  500 LF  9.50 4750.00 10.00 5000.00 14.50  7250.006" PERF SUBDRN PIPE

0042 2070000000-N 815  1 EA  350.00 350.00 500.00 500.00 450.00  450.00SUBDRN PIPE OUTLET

0043 2077000000-E 815  6 LF  34.00 204.00 40.00 240.00 52.00  312.006" OUTLET PIPE

0044 2286000000-N 840  26 EA  2400.00 62400.00 2000.00 52000.00 1670.00  43420.00MASNRY DRAINAGE STRUCT

0045 2308000000-E 840 9.3 LF  292.00 2715.60 450.00 4185.00 320.00  2976.00MASNRY DRAINAGE STRUCT

0046 2365000000-N 840  15 EA  488.00 7320.00 600.00 9000.00 800.00  12000.00FRAME W/2GRTS 840.22 STD

0047 2367000000-N 840  5 EA  488.00 2440.00 650.00 3250.00 800.00  4000.00FRAME W/2GRTS 840.29 STD

0048 2396000000-N 840  7 EA  364.00 2548.00 550.00 3850.00 825.00  5775.00FRAME W/COVER STD 840.54

0049 2556000000-E 846  100 LF  115.00 11500.00 30.00 3000.00 45.00  4500.00SHOULDER BERM GUTTER

0050 2619000000-E 850  260 SY  90.00 23400.00 70.00 18200.00 65.00  16900.004" CONCRETE PAVED DITCH

0051 2655000000-E 852  60 SY  147.00 8820.00 100.00 6000.00 80.00  4800.005" MONO CONC ISLDS (KEY IN)

0052 2938000000-N 859  1 EA  2675.00 2675.00 2500.00 2500.00 1500.00  1500.00CONVERT DI TO JB W/MH

0053 3030000000-E 862  900 LF  20.00 18000.00 17.50 15750.00 18.50  16650.00STL BEAM GUARDRAIL

0054 3150000000-N 862  5 EA  12.50 62.50 11.00 55.00 12.00  60.00ADDIT GUARDRAIL POSTS

0055 3287000000-N SP   4 EA  3565.00 14260.00 3100.00 12400.00 3400.00  13600.00GR END TYPE TL-3

0056 3317000000-N SP   4 EA  1955.00 7820.00 1700.00 6800.00 1800.00  7200.00GR ANCHOR TYPE B-77

0057 3360000000-E 863  2,420 LF  1.10 2662.00 1.00 2420.00 1.05  2541.00REMOVE EXISTING GUARDRAIL

0058 3503000000-E 866  520 LF  6.90 3588.00 6.00 3120.00 6.50  3380.00WOVEN WIRE FENCE 47" FAB

0059 3509000000-E 866  30 EA  28.00 840.00 25.00 750.00 27.00  810.004" TIMBER POSTS 7'-6"LONG

0060 3515000000-E 866  15 EA  57.00 855.00 50.00 750.00 55.00  825.005" TIMBER POSTS 8'-0"LONG

0061 3566000000-E 867  125 LF  14.00 1750.00 12.50 1562.50 13.00  1625.00WOVEN WIRE FENCE RESET

0062 3649000000-E 876  100 TON 68.00 6800.00 60.00 6000.00 60.00  6000.00RIP RAP, CLASS B

0063 3656000000-E 876  1,435 SY  3.00 4305.00 2.00 2870.00 1.65  2367.75GEOTEXTILE FOR DRAINGE

0064 3659000000-N 873  1 EA  1800.00 1800.00 1750.00 1750.00 350.00  350.00PREFORMED SCOUR HOLES

0065 4072000000-E 903  172 LF  7.30 1255.60 12.00 2064.00 6.80  1169.60SUPPORT, 3-LB STL U-CHAN

0066 4096000000-N 904  4 EA  156.00 624.00 225.00 900.00 145.00  580.00SIGN ERECTION, TYPE D

0067 4102000000-N 904  5 EA  110.00 550.00 100.00 500.00 99.00  495.00SIGN ERECTION, TYPE E

0068 4108000000-N 904  2 EA  139.00 278.00 165.00 330.00 130.00  260.00SIGN ERECTION, TYPE F

0069 4116100000-N 904  1 EA  174.00 174.00 200.00 200.00 160.00  160.00SIGN ERECT, RELOC ** GRD MTD
(TYPE D)

0070 4155000000-N 907  8 EA  5.50 44.00 10.00 80.00 5.25  42.00DISPOSE SIGN SYST U-CHAN

0071 4192000000-N 907  1 EA  5.50 5.50 10.00 10.00 5.25  5.25DISPOSE SUPPORT, U-CHAN

0072 4400000000-E 1110  48 SF  20.00 960.00 11.00 528.00 16.00  768.00WORK ZONE SIGNS (STAT)

0073 4405000000-E 1110  144 SF  19.50 2808.00 7.80 1123.20 9.25  1332.00WORK ZONE SIGNS (PORT)

0074 4410000000-E 1110  46 SF  25.00 1150.00 5.80 266.80 10.00  460.00WORK ZONE SIGNS (BARR)

0075 4422000000-N 1120  10 DAY 81.00 810.00 63.00 630.00 70.00  700.00PORT CHANGE MSG SIGN (SHORT TERM)

0076 4430000000-N 1130  198 EA  66.00 13068.00 75.00 14850.00 50.00  9900.00DRUMS

0077 4435000000-N 1135  63 EA  30.00 1890.00 25.00 1575.00 18.00  1134.00CONES
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0078 4445000000-E 1145  48 LF  30.00 1440.00 18.00 864.00 30.00  1440.00BARRICADES (TYPE III)

0079 4455000000-N 1150  120 DAY 350.00 42000.00 175.00 21000.00 200.00  24000.00FLAGGER

0080 4650000000-N 1251  112 EA  5.60 627.20 5.00 560.00 5.25  588.00TEMP RAISED PVMT MRKS

0081 4685000000-E 1205  9,284 LF  1.00 9284.00 0.90 8355.60 0.95  8819.80THERMO PVT MKG LINES 4"90

0082 4686000000-E 1205  10,697 LF  1.10 11766.70 1.00 10697.00 1.10  11766.70THERMO PVT MKG LINES 4"120

0083 4700000000-E 1205  160 LF  4.50 720.00 4.00 640.00 4.20  672.0012"WIDE THERMO 90 MILS

0084 4710000000-E 1205  30 LF  28.50 855.00 25.00 750.00 26.00  780.0024"WIDE THERMO 120 MILS

0085 4725000000-E 1205  2 EA  227.50 455.00 200.00 400.00 210.00  420.00THERMO PVT SYMBOL 90MILS

0086 4770000000-E 1205  2,608 LF  2.30 5998.40 2.00 5216.00 2.10  5476.804" COLD APPL PLSTIC LINES TYPE **
(IV)

0087 4770000000-E 1205  2,608 LF  3.40 8867.20 3.00 7824.00 3.15  8215.204" COLD APPL PLSTIC LINES TYPE **
TYPE 2 HIGH PERFORMANCE

0088 4810000000-E 1205  39,543 LF  0.20 7908.60 0.15 5931.45 0.15  5931.45PAINT PVMT MARKINGS 4"

0089 4825000000-E 1205  320 LF  2.20 704.00 1.00 320.00 1.10  352.00PAINT PVMT MARKINGS 12"

0090 4835000000-E 1205  2,608 LF  1.10 2868.80 1.00 2608.00 1.10  2868.80PAINT PVT MKG LINES 24"

0091 4845000000-N 1205  4 EA  85.00 340.00 75.00 300.00 80.00  320.00PAINT PVT MKG SYMBOL

0092 4850000000-E 1205  2,608 LF  0.55 1434.40 0.50 1304.00 0.50  1304.00LINE REMOVAL 4" WIDE

0093 4900000000-N 1251  112 EA  11.00 1232.00 10.00 1120.00 11.00  1232.00PERM RAISED PVMT MARKERS

0094 5325800000-E 1510  602 LF  52.06 31340.12 125.00 75250.00 160.00  96320.008" WATER LINE

0095 5326200000-E 1510  154 LF  108.32 16681.28 175.00 26950.00 94.00  14476.0012" WATER LINE

0096 5329000000-E 1510  2,315 LB  1.63 3773.45 15.00 34725.00 6.00  13890.00DI H2O PIPE FITTINGS

0097 5589200000-E 1515  1 EA  4479.38 4479.38 5000.00 5000.00 4000.00  4000.002" AIR RELEASE VALVE

0098 5835800000-E 1540  50 LF  272.15 13607.50 200.00 10000.00 136.00  6800.0018" ENCASEMENT PIPE

0099 6000000000-E 1605  4,000 LF  4.95 19800.00 2.50 10000.00 2.60  10400.00TEMPORARY SILT FENCE

0100 6006000000-E 1610  400 TON 62.00 24800.00 40.00 16000.00 47.00  18800.00EROS CONTRL STONE CL A

0101 6009000000-E 1610  2,035 TON 56.00 113960.00 40.00 81400.00 46.00  93610.00EROS CONTRL STONE CL B

0102 6012000000-E 1610  1,560 TON 46.00 71760.00 40.00 62400.00 41.00  63960.00SEDIMENT CONTROL STONE

0103 6015000000-E 1615  17 ACR 2277.00 38709.00 1400.00 23800.00 1500.00  25500.00TEMPORARY MULCHING

0104 6018000000-E 1620  1,100 LB  2.30 2530.00 4.00 4400.00 4.20  4620.00SEED FOR TEMP SEEDING

0105 6021000000-E 1620 5.5 TON 992.00 5456.00 1125.00 6187.50 1200.00  6600.00FERT FOR TEMP SEEDING

0106 6024000000-E 1622  200 LF  10.50 2100.00 10.00 2000.00 23.00  4600.00TEMPORARY SLOPE DRAINS

0107 6029000000-E SP   200 LF  3.00 600.00 1.85 370.00 2.00  400.00SAFETY FENCE

0108 6030000000-E 1630  1,960 CY  4.00 7840.00 10.00 19600.00 19.00  37240.00SILT EXCAVATION

0109 6036000000-E 1631  16,015 SY  3.20 51248.00 1.75 28026.25 1.85  29627.75MATTING FOR EROS CONTROL

0110 6037000000-E SP   100 SY  4.60 460.00 3.75 375.00 4.00  400.00COIR FIBER MAT

0111 6038000000-E SP   200 SY  4.60 920.00 6.85 1370.00 7.25  1450.00PERM SOIL REINF MAT

0112 6042000000-E 1632  3,325 LF  3.20 10640.00 7.00 23275.00 7.30  24272.501/4" HARDWARE CLOTH

0113 6070000000-N 1639  8 EA  759.00 6072.00 500.00 4000.00 660.00  5280.00SPECIAL STILLING BASINS

0114 6071020000-E SP   310 LB  17.50 5425.00 10.00 3100.00 22.00  6820.00POLYACRYLAMIDE (PAM)

0115 6071030000-E 1640  115 LF  10.50 1207.50 4.90 563.50 5.20  598.00COIR FIBER BAFFLE
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0116 6084000000-E 1660  18 ACR 3500.00 63000.00 2000.00 36000.00 2100.00  37800.00SEEDING AND MULCHING

0117 6087000000-E 1660  12 ACR 583.00 6996.00 150.00 1800.00 160.00  1920.00MOWING

0118 6090000000-E 1661  200 LB  2.30 460.00 6.00 1200.00 6.30  1260.00SEED FOR REPAIR SEEDING

0119 6093000000-E 1661 0.5 TON 992.00 496.00 1275.00 637.50 1350.00  675.00FERT FOR REPAIR SEEDING

0120 6096000000-E 1662  400 LB  2.30 920.00 6.00 2400.00 6.30  2520.00SEED FOR SUPP SEEDING

0121 6108000000-E 1665 11.75 TON 992.00 11656.00 1275.00 14981.25 1300.00  15275.00FERTILIZER TOPDRESSING

0122 6114500000-N 1667  10 MHR 87.00 870.00 40.00 400.00 44.00  440.00SPECIALIZED HAND MOWING

0123 6117000000-N SP   25 EA  58.00 1450.00 300.00 7500.00 315.00  7875.00RESPONSE FOR EROS CONTROL

0124 6117500000-N SP   6 EA  1755.00 10530.00 750.00 4500.00 525.00  3150.00CONC WASHOUT STRUCTURE

0125 6123000000-E 1670  1 ACR 4670.00 4670.00 2100.00 2100.00 2300.00  2300.00REFORESTATION

STRUCTURE ITEMS

0126 8017000000-N SP  Lump Sum 600000.00 1000000.00  1070000.00CM&R TEMP ACCESS ***********
(34+65.00-L-)

0127 8035000000-N 402 Lump Sum 867000.00 1000000.00  580000.00REMV EXIST STR **********
(34+65.00-L-)

0128 8065000000-N SP  Lump Sum 5700.00 5000.00  3100.00ASBESTOS ASSESSMENT

0129 8105500000-E 411  95 LF  690.00 65550.00 1250.00 118750.00 1100.00  104500.00**'-**" DRILLD PIER IN SOIL
(5'-0")

0130 8105600000-E 411  61 LF  2550.00 155550.00 1250.00 76250.00 1100.00  67100.00**'-**" DRILLD PIER NO SOIL
(5'-0")

0131 8111000000-E 411  16 LF  660.00 10560.00 270.00 4320.00 260.00  4160.00PERM STL CASING FOR ** PIER
(5'-0")

0132 8113000000-N 411  1 EA  1300.00 1300.00 1000.00 1000.00 1200.00  1200.00SID INSPECTIONS

0133 8114000000-N 411  1 EA  3250.00 3250.00 1000.00 1000.00 1200.00  1200.00SPT TESTING

0134 8115000000-N 411  1 EA  3900.00 3900.00 2450.00 2450.00 9200.00  9200.00CSL TESTING

0135 8121000000-N 412 Lump Sum 90000.00 100000.00  83000.00UNCL STR EXCAV STA *****
(34+65.00-L-)

0136 8147000000-E 420  24,808 SF  30.00 744240.00 32.00 793856.00 28.00  694624.00REINF CONCRETE DECK SLAB

0137 8161000000-E 420  22,727 SF  0.55 12499.85 0.50 11363.50 0.60  13636.20GROOVING BRIDGE FLOORS

0138 8182000000-E 420 254.2 CY  750.00 190650.00 750.00 190650.00 1400.00  355880.00CLASS A CONCRETE (BRIDGE)

0139 8210000000-N 422 Lump Sum 50000.00 65000.00  42000.00BRG APPR SLAB ***********
(34+65.00-L-)

0140 8217000000-E 425  64,446 LB  0.90 58001.40 1.25 80557.50 1.20  77335.20REINF STEEL (BRIDGE)

0141 8238000000-E 425  6,505 LB  1.80 11709.00 2.50 16262.50 2.40  15612.00SPIRAL COL REINF STL BRG

0142 8280000000-E 440 Lump Sum 1945287.00 2000000.00  2555345.20STRUCTURAL STEEL

0143 8328200000-E 450  20 EA  370.00 7400.00 500.00 10000.00 900.00  18000.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0144 8364000000-E 450  652 LF  48.00 31296.00 30.00 19560.00 44.00  28688.00HP12X53 PILES

0145 8391000000-N 450  20 EA  140.00 2800.00 150.00 3000.00 135.00  2700.00STEEL PILE POINTS

0146 8503000000-E 460 1,242.8 LF  100.00 124280.00 90.00 111852.00 101.00  125522.80CONCRETE BARRIER RAIL

0147 8608000000-E 876  1,049 TON 70.00 73430.00 50.00 52450.00 55.00  57695.00RIP RAP II (2'-0")

0148 8622000000-E 876  1,166 SY  3.50 4081.00 3.00 3498.00 2.50  2915.00GEOTEXTILE FOR DRAINAGE
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0149 8654000000-N SP  Lump Sum 110000.00 50000.00  93000.00DISC BEARINGS

0150 8706000000-N SP  Lump Sum 55000.00 60000.00  61000.00EXPANSION JOINT SEALS

0151 8881000000-E SP   3,000 CY  80.00 240000.00 20.00 60000.00 40.00  120000.00GENERIC STRUCTURE ITEM (CY)
DEBRIS REMOVAL

0152 8897000000-N SP   6 EA  0.01 0.06 2500.00 15000.00 2800.00  16800.00GENERIC STRUCTURE ITEM (EA)
MOBILIZATION FOR DEBRIS       REMOVAL

 

    TOTAL 9345290.44 TOTAL 9526449.55 TOTAL  9741757.00CONTRACT TOTAL

 

    SUB-TOTAL 3881806.13 SUB-TOTAL 3674630.05 SUB-TOTAL  3537543.60ROADWAY ITEMS

    SUB-TOTAL 5463484.31 SUB-TOTAL 5851819.50 SUB-TOTAL  6204213.40STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 490000.00 507662.00  532460.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 35000.00 50000.00  30000.00CONSTRUCTION SURVEYING

0003 0028000000-N SP  Lump Sum 48000.00 56706.77  47650.00TYPE I STANDARD APPR **********
(34+65.00)

0004 0036000000-E 225  3,050 CY  20.00 61000.00 21.16 64538.00 15.00  45750.00UNDERCUT EXCAVATION

0005 0043000000-N 226 Lump Sum 1390000.00 809393.00  1239300.00GRADING

0006 0050000000-E 226  1 ACR 10000.00 10000.00 10322.00 10322.00 200.00  200.00SUPP CLEARING & GRUBBING

0007 0127000000-N 235  2 EA  2000.00 4000.00 1800.00 3600.00 750.00  1500.00EMBM'T SETTLEMENT GAUGE

0008 0134000000-E 240  130 CY  20.00 2600.00 12.95 1683.50 20.00  2600.00DRAINAGE DITCH EXCAVATION

0009 0141000000-E 240  580 LF  10.00 5800.00 8.71 5051.80 20.00  11600.00BERM DITCH CONSTRUCTION

0010 0195000000-E 265  2,800 CY  21.00 58800.00 35.95 100660.00 38.00  106400.00SELECT GRANULAR MATERIAL

0011 0196000000-E 270  4,600 SY  3.00 13800.00 1.61 7406.00 3.00  13800.00GEOTEXTILE SOIL STABILIZATION

0012 0199000000-E SP   3,650 SF  35.00 127750.00 120.00 438000.00 63.00  229950.00TEMPORARY SHORING

0013 0318000000-E 300  288 TON 30.00 8640.00 53.45 15393.60 36.00  10368.00FND CONDIT MATL MINOR STRS

0014 0320000000-E 300  959 SY  3.00 2877.00 3.19 3059.21 3.00  2877.00FND CONDIT GEOTEXTILE

0015 0335200000-E 305  524 LF  55.00 28820.00 67.84 35548.16 48.00  25152.0015" DRAINAGE PIPE

0016 0335300000-E 305  316 LF  85.00 26860.00 46.99 14848.84 50.00  15800.0018" DRAINAGE PIPE

0017 0335400000-E 305  424 LF  90.00 38160.00 51.94 22022.56 60.00  25440.0024" DRAINAGE PIPE

0018 0335850000-E 305  2 EA  375.00 750.00 344.92 689.84 900.00  1800.00**" DRAINAGE PIPE ELBOW
(24")

0019 0344000000-E 310  112 LF  85.00 9520.00 44.14 4943.68 46.00  5152.0018" SIDE DRAIN PIPE

0020 0366000000-E 310  136 LF  74.98 10197.28 52.32 7115.52 50.00  6800.0015" RC PIPE CULV III

0021 0378000000-E 310  156 LF  105.00 16380.00 75.17 11726.52 60.00  9360.0024" RC PIPE CULV III

0022 0448200000-E 310  88 LF  80.00 7040.00 63.44 5582.72 50.00  4400.0015" RCP CULV CLASS IV

0023 0448300000-E 310  320 LF  85.00 27200.00 69.43 22217.60 52.00  16640.0018" RCP CULV CLASS IV

0024 0582000000-E 310  20 LF  75.00 1500.00 47.75 955.00 50.00  1000.0015" CS PIPE CULV 0.064"

0025 0588000000-E 310  76 LF  90.00 6840.00 53.89 4095.64 55.00  4180.0018" CS PIPE CULV 0.064"

0026 0636000000-E 310  2 EA  225.00 450.00 401.60 803.20 900.00  1800.00**" CS ELBOW *****" THICK
(15", 0.064")

0027 0995000000-E 340  1,452 LF  15.00 21780.00 18.47 26818.44 15.00  21780.00PIPE REMOVAL

0028 1099500000-E 505  600 CY  20.00 12000.00 25.85 15510.00 20.00  12000.00SHALLOW UNDERCUT

0029 1099700000-E 505  1,455 TON 23.00 33465.00 31.23 45439.65 45.00  65475.00CLASS IV SUBGRD STABILIZATION

0030 1115000000-E SP   600 SY  3.00 1800.00 3.24 1944.00 6.00  3600.00GEOTEXTILE FOR PVMT STABILIZ

0031 1220000000-E 545  100 TON 35.00 3500.00 26.24 2624.00 35.00  3500.00INCIDENTAL STONE BASE

0032 1330000000-E 607  1,750 SY  10.50 18375.00 12.05 21087.50 20.00  35000.00INCIDENTAL MILLING

0033 1491000000-E 610  3,400 TON 65.55 222870.00 72.29 245786.00 65.55  222870.00ASP CONC BASE CRS B25.0C

0034 1503000000-E 610  3,000 TON 66.75 200250.00 76.31 228930.00 66.75  200250.00ASP CONC INTR CRS I19.0C

0035 1519000000-E 610  3,350 TON 71.55 239692.50 81.33 272455.50 71.55  239692.50ASP CONC SURF CRS S9.5B

0036 1575000000-E 620  525 TON 510.00 267750.00 517.07 271461.75 510.00  267750.00ASP FOR PLANT MIX

0037 1693000000-E 654  104 TON 200.71 20873.84 200.00 20800.00 200.00  20800.00ASPH PLT MIX PVMT REPAIR

0038 2022000000-E 815  112 CY  35.00 3920.00 37.04 4148.48 12.00  1344.00SUBDRAIN EXCAVATION
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0039 2026000000-E 815  500 SY  3.00 1500.00 7.03 3515.00 3.00  1500.00GEOTEXTILE FOR SUBSURF DRNS

0040 2036000000-E 815  84 CY  80.00 6720.00 80.95 6799.80 45.00  3780.00SUBDRAIN COARSE AGGREGATE

0041 2044000000-E 815  500 LF  11.00 5500.00 9.92 4960.00 12.00  6000.006" PERF SUBDRN PIPE

0042 2070000000-N 815  1 EA  400.00 400.00 612.40 612.40 200.00  200.00SUBDRN PIPE OUTLET

0043 2077000000-E 815  6 LF  41.90 251.40 20.82 124.92 100.00  600.006" OUTLET PIPE

0044 2286000000-N 840  26 EA  1320.00 34320.00 3606.98 93781.48 1900.00  49400.00MASNRY DRAINAGE STRUCT

0045 2308000000-E 840 9.3 LF  225.00 2092.50 218.58 2032.79 450.00  4185.00MASNRY DRAINAGE STRUCT

0046 2365000000-N 840  15 EA  1000.00 15000.00 705.53 10582.95 1000.00  15000.00FRAME W/2GRTS 840.22 STD

0047 2367000000-N 840  5 EA  700.00 3500.00 716.02 3580.10 950.00  4750.00FRAME W/2GRTS 840.29 STD

0048 2396000000-N 840  7 EA  550.00 3850.00 602.85 4219.95 950.00  6650.00FRAME W/COVER STD 840.54

0049 2556000000-E 846  100 LF  100.00 10000.00 104.30 10430.00 45.00  4500.00SHOULDER BERM GUTTER

0050 2619000000-E 850  260 SY  75.00 19500.00 75.00 19500.00 75.00  19500.004" CONCRETE PAVED DITCH

0051 2655000000-E 852  60 SY  125.00 7500.00 125.00 7500.00 100.00  6000.005" MONO CONC ISLDS (KEY IN)

0052 2938000000-N 859  1 EA  750.00 750.00 2478.80 2478.80 1000.00  1000.00CONVERT DI TO JB W/MH

0053 3030000000-E 862  900 LF  17.00 15300.00 17.50 15750.00 17.50  15750.00STL BEAM GUARDRAIL

0054 3150000000-N 862  5 EA  30.00 150.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0055 3287000000-N SP   4 EA  3000.00 12000.00 3100.00 12400.00 3100.00  12400.00GR END TYPE TL-3

0056 3317000000-N SP   4 EA  1900.00 7600.00 1700.00 6800.00 1700.00  6800.00GR ANCHOR TYPE B-77

0057 3360000000-E 863  2,420 LF  1.25 3025.00 1.00 2420.00 1.00  2420.00REMOVE EXISTING GUARDRAIL

0058 3503000000-E 866  520 LF  8.00 4160.00 6.00 3120.00 6.00  3120.00WOVEN WIRE FENCE 47" FAB

0059 3509000000-E 866  30 EA  40.00 1200.00 25.00 750.00 25.00  750.004" TIMBER POSTS 7'-6"LONG

0060 3515000000-E 866  15 EA  55.00 825.00 50.00 750.00 50.00  750.005" TIMBER POSTS 8'-0"LONG

0061 3566000000-E 867  125 LF  10.00 1250.00 12.50 1562.50 12.50  1562.50WOVEN WIRE FENCE RESET

0062 3649000000-E 876  100 TON 80.00 8000.00 54.33 5433.00 45.00  4500.00RIP RAP, CLASS B

0063 3656000000-E 876  1,435 SY  3.00 4305.00 1.62 2324.70 3.00  4305.00GEOTEXTILE FOR DRAINGE

0064 3659000000-N 873  1 EA  3000.00 3000.00 2135.35 2135.35 1500.00  1500.00PREFORMED SCOUR HOLES

0065 4072000000-E 903  172 LF  6.30 1083.60 7.50 1290.00 8.03  1381.16SUPPORT, 3-LB STL U-CHAN

0066 4096000000-N 904  4 EA  135.00 540.00 125.00 500.00 133.75  535.00SIGN ERECTION, TYPE D

0067 4102000000-N 904  5 EA  95.00 475.00 125.00 625.00 133.75  668.75SIGN ERECTION, TYPE E

0068 4108000000-N 904  2 EA  120.00 240.00 125.00 250.00 133.75  267.50SIGN ERECTION, TYPE F

0069 4116100000-N 904  1 EA  150.00 150.00 350.00 350.00 374.50  374.50SIGN ERECT, RELOC ** GRD MTD
(TYPE D)

0070 4155000000-N 907  8 EA  5.00 40.00 10.00 80.00 10.70  85.60DISPOSE SIGN SYST U-CHAN

0071 4192000000-N 907  1 EA  5.00 5.00 10.00 10.00 10.70  10.70DISPOSE SUPPORT, U-CHAN

0072 4400000000-E 1110  48 SF  15.00 720.00 25.00 1200.00 26.75  1284.00WORK ZONE SIGNS (STAT)

0073 4405000000-E 1110  144 SF  11.50 1656.00 9.75 1404.00 10.43  1501.92WORK ZONE SIGNS (PORT)

0074 4410000000-E 1110  46 SF  9.50 437.00 11.00 506.00 11.77  541.42WORK ZONE SIGNS (BARR)

0075 4422000000-N 1120  10 DAY 80.00 800.00 100.00 1000.00 100.00  1000.00PORT CHANGE MSG SIGN (SHORT TERM)

0076 4430000000-N 1130  198 EA  50.00 9900.00 42.50 8415.00 45.48  9005.04DRUMS

0077 4435000000-N 1135  63 EA  20.00 1260.00 17.50 1102.50 18.73  1179.99CONES
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0078 4445000000-E 1145  48 LF  24.00 1152.00 30.00 1440.00 32.10  1540.80BARRICADES (TYPE III)

0079 4455000000-N 1150  120 DAY 270.00 32400.00 296.15 35538.00 175.00  21000.00FLAGGER

0080 4650000000-N 1251  112 EA  5.00 560.00 4.00 448.00 5.00  560.00TEMP RAISED PVMT MRKS

0081 4685000000-E 1205  9,284 LF  0.90 8355.60 0.40 3713.60 0.90  8355.60THERMO PVT MKG LINES 4"90

0082 4686000000-E 1205  10,697 LF  1.00 10697.00 1.25 13371.25 1.00  10697.00THERMO PVT MKG LINES 4"120

0083 4700000000-E 1205  160 LF  4.00 640.00 2.50 400.00 4.00  640.0012"WIDE THERMO 90 MILS

0084 4710000000-E 1205  30 LF  25.00 750.00 4.00 120.00 25.00  750.0024"WIDE THERMO 120 MILS

0085 4725000000-E 1205  2 EA  200.00 400.00 100.00 200.00 200.00  400.00THERMO PVT SYMBOL 90MILS

0086 4770000000-E 1205  2,608 LF  2.00 5216.00 0.08 208.64 2.00  5216.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0087 4770000000-E 1205  2,608 LF  3.00 7824.00 0.08 208.64 3.00  7824.004" COLD APPL PLSTIC LINES TYPE **
TYPE 2 HIGH PERFORMANCE

0088 4810000000-E 1205  39,543 LF  0.15 5931.45 0.20 7908.60 0.15  5931.45PAINT PVMT MARKINGS 4"

0089 4825000000-E 1205  320 LF  1.00 320.00 1.25 400.00 1.00  320.00PAINT PVMT MARKINGS 12"

0090 4835000000-E 1205  2,608 LF  1.00 2608.00 2.00 5216.00 1.00  2608.00PAINT PVT MKG LINES 24"

0091 4845000000-N 1205  4 EA  75.00 300.00 35.00 140.00 75.00  300.00PAINT PVT MKG SYMBOL

0092 4850000000-E 1205  2,608 LF  0.50 1304.00 0.25 652.00 0.50  1304.00LINE REMOVAL 4" WIDE

0093 4900000000-N 1251  112 EA  10.00 1120.00 4.00 448.00 10.00  1120.00PERM RAISED PVMT MARKERS

0094 5325800000-E 1510  602 LF  95.00 57190.00 147.88 89023.76 152.00  91504.008" WATER LINE

0095 5326200000-E 1510  154 LF  125.00 19250.00 344.94 53120.76 195.00  30030.0012" WATER LINE

0096 5329000000-E 1510  2,315 LB  7.00 16205.00 11.60 26854.00 8.75  20256.25DI H2O PIPE FITTINGS

0097 5589200000-E 1515  1 EA  800.00 800.00 5025.53 5025.53 6500.00  6500.002" AIR RELEASE VALVE

0098 5835800000-E 1540  50 LF  175.00 8750.00 190.07 9503.50 150.00  7500.0018" ENCASEMENT PIPE

0099 6000000000-E 1605  4,000 LF  4.00 16000.00 2.50 10000.00 3.00  12000.00TEMPORARY SILT FENCE

0100 6006000000-E 1610  400 TON 50.00 20000.00 58.40 23360.00 40.00  16000.00EROS CONTRL STONE CL A

0101 6009000000-E 1610  2,035 TON 55.00 111925.00 63.67 129568.45 42.00  85470.00EROS CONTRL STONE CL B

0102 6012000000-E 1610  1,560 TON 35.00 54600.00 57.27 89341.20 35.00  54600.00SEDIMENT CONTROL STONE

0103 6015000000-E 1615  17 ACR 1590.00 27030.00 1400.00 23800.00 1400.00  23800.00TEMPORARY MULCHING

0104 6018000000-E 1620  1,100 LB  5.50 6050.00 4.00 4400.00 4.00  4400.00SEED FOR TEMP SEEDING

0105 6021000000-E 1620 5.5 TON 990.00 5445.00 1125.00 6187.50 1125.00  6187.50FERT FOR TEMP SEEDING

0106 6024000000-E 1622  200 LF  35.00 7000.00 11.56 2312.00 12.00  2400.00TEMPORARY SLOPE DRAINS

0107 6029000000-E SP   200 LF  3.00 600.00 1.85 370.00 3.00  600.00SAFETY FENCE

0108 6030000000-E 1630  1,960 CY  16.00 31360.00 9.35 18326.00 12.00  23520.00SILT EXCAVATION

0109 6036000000-E 1631  16,015 SY  1.70 27225.50 1.75 28026.25 1.75  28026.25MATTING FOR EROS CONTROL

0110 6037000000-E SP   100 SY  10.00 1000.00 3.75 375.00 3.75  375.00COIR FIBER MAT

0111 6038000000-E SP   200 SY  10.00 2000.00 6.85 1370.00 6.85  1370.00PERM SOIL REINF MAT

0112 6042000000-E 1632  3,325 LF  4.00 13300.00 7.00 23275.00 4.00  13300.001/4" HARDWARE CLOTH

0113 6070000000-N 1639  8 EA  800.00 6400.00 910.20 7281.60 525.00  4200.00SPECIAL STILLING BASINS

0114 6071020000-E SP   310 LB  15.00 4650.00 15.17 4702.70 12.00  3720.00POLYACRYLAMIDE (PAM)

0115 6071030000-E 1640  115 LF  6.00 690.00 4.90 563.50 8.00  920.00COIR FIBER BAFFLE



BRIDGE # 10 OVER DEEP RIVER ON US-15/501 AND NC-87.

SLOAN CONSTRUCTION A
DIVISION OF REEVES
CONSTRUCTION CO

DUNCAN,  SC

CROWDER CONSTRUCTION
COMPANY

DANE CONSTRUCTION INC

CHARLOTTE,  NC MOORESVILLE,  NC

JUL 11, 2019 10:34 AM CHATHAM, LEE 2:00 PM 14 /  15 009

40162.3.1 APR 16 2019 C204179

TIP NO 0.947 MIB-4968

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0116 6084000000-E 1660  18 ACR 2780.00 50040.00 2000.00 36000.00 2000.00  36000.00SEEDING AND MULCHING

0117 6087000000-E 1660  12 ACR 135.00 1620.00 150.00 1800.00 150.00  1800.00MOWING

0118 6090000000-E 1661  200 LB  9.95 1990.00 6.00 1200.00 6.00  1200.00SEED FOR REPAIR SEEDING

0119 6093000000-E 1661 0.5 TON 2900.00 1450.00 1275.00 637.50 1275.00  637.50FERT FOR REPAIR SEEDING

0120 6096000000-E 1662  400 LB  4.00 1600.00 6.00 2400.00 6.00  2400.00SEED FOR SUPP SEEDING

0121 6108000000-E 1665 11.75 TON 985.00 11573.75 1275.00 14981.25 1275.00  14981.25FERTILIZER TOPDRESSING

0122 6114500000-N 1667  10 MHR 50.00 500.00 40.00 400.00 40.00  400.00SPECIALIZED HAND MOWING

0123 6117000000-N SP   25 EA  400.00 10000.00 300.00 7500.00 50.00  1250.00RESPONSE FOR EROS CONTROL

0124 6117500000-N SP   6 EA  650.00 3900.00 1081.35 6488.10 1695.00  10170.00CONC WASHOUT STRUCTURE

0125 6123000000-E 1670  1 ACR 2800.00 2800.00 2100.00 2100.00 2100.00  2100.00REFORESTATION

STRUCTURE ITEMS

0126 8017000000-N SP  Lump Sum 725000.00 175000.00  750000.00CM&R TEMP ACCESS ***********
(34+65.00-L-)

0127 8035000000-N 402 Lump Sum 500000.00 782429.23  350000.00REMV EXIST STR **********
(34+65.00-L-)

0128 8065000000-N SP  Lump Sum 2800.00 5000.00  2800.00ASBESTOS ASSESSMENT

0129 8105500000-E 411  95 LF  500.00 47500.00 804.48 76425.60 650.00  61750.00**'-**" DRILLD PIER IN SOIL
(5'-0")

0130 8105600000-E 411  61 LF  2000.00 122000.00 2198.68 134119.48 2450.00  149450.00**'-**" DRILLD PIER NO SOIL
(5'-0")

0131 8111000000-E 411  16 LF  575.00 9200.00 850.00 13600.00 600.00  9600.00PERM STL CASING FOR ** PIER
(5'-0")

0132 8113000000-N 411  1 EA  1000.00 1000.00 6900.00 6900.00 1000.00  1000.00SID INSPECTIONS

0133 8114000000-N 411  1 EA  2500.00 2500.00 3600.00 3600.00 2500.00  2500.00SPT TESTING

0134 8115000000-N 411  1 EA  3000.00 3000.00 15941.90 15941.90 3000.00  3000.00CSL TESTING

0135 8121000000-N 412 Lump Sum 250000.00 218747.26  93040.00UNCL STR EXCAV STA *****
(34+65.00-L-)

0136 8147000000-E 420  24,808 SF  33.50 831068.00 38.82 963046.56 30.00  744240.00REINF CONCRETE DECK SLAB

0137 8161000000-E 420  22,727 SF  0.40 9090.80 0.40 9090.80 0.45  10227.15GROOVING BRIDGE FLOORS

0138 8182000000-E 420 254.2 CY  950.00 241490.00 1500.00 381300.00 1650.00  419430.00CLASS A CONCRETE (BRIDGE)

0139 8210000000-N 422 Lump Sum 55000.00 56339.37  37350.00BRG APPR SLAB ***********
(34+65.00-L-)

0140 8217000000-E 425  64,446 LB  1.25 80557.50 1.15 74112.90 1.35  87002.10REINF STEEL (BRIDGE)

0141 8238000000-E 425  6,505 LB  2.00 13010.00 2.35 15286.75 2.50  16262.50SPIRAL COL REINF STL BRG

0142 8280000000-E 440 Lump Sum 2065000.00 2132427.56  3245000.00STRUCTURAL STEEL

0143 8328200000-E 450  20 EA  500.00 10000.00 712.51 14250.20 1750.00  35000.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0144 8364000000-E 450  652 LF  50.00 32600.00 67.59 44068.68 33.40  21776.80HP12X53 PILES

0145 8391000000-N 450  20 EA  150.00 3000.00 161.91 3238.20 300.00  6000.00STEEL PILE POINTS

0146 8503000000-E 460 1,242.8 LF  100.00 124280.00 88.18 109590.10 95.00  118066.00CONCRETE BARRIER RAIL

0147 8608000000-E 876  1,049 TON 70.00 73430.00 65.68 68898.32 52.00  54548.00RIP RAP II (2'-0")

0148 8622000000-E 876  1,166 SY  3.00 3498.00 1.62 1888.92 2.25  2623.50GEOTEXTILE FOR DRAINAGE



BRIDGE # 10 OVER DEEP RIVER ON US-15/501 AND NC-87.

SLOAN CONSTRUCTION A
DIVISION OF REEVES
CONSTRUCTION CO

DUNCAN,  SC

CROWDER CONSTRUCTION
COMPANY

DANE CONSTRUCTION INC

CHARLOTTE,  NC MOORESVILLE,  NC

JUL 11, 2019 10:34 AM CHATHAM, LEE 2:00 PM 15 /  15 009

40162.3.1 APR 16 2019 C204179

TIP NO 0.947 MIB-4968

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0149 8654000000-N SP  Lump Sum 75000.00 89085.01  85000.00DISC BEARINGS

0150 8706000000-N SP  Lump Sum 65000.00 75163.06  70000.00EXPANSION JOINT SEALS

0151 8881000000-E SP   3,000 CY  57.00 171000.00 31.90 95700.00 5.00  15000.00GENERIC STRUCTURE ITEM (CY)
DEBRIS REMOVAL

0152 8897000000-N SP   6 EA  4400.00 26400.00 1000.00 6000.00 250.00  1500.00GENERIC STRUCTURE ITEM (EA)
MOBILIZATION FOR DEBRIS       REMOVAL

 

    TOTAL 9812212.72 TOTAL 9873337.95 TOTAL  10649204.23CONTRACT TOTAL

 

    SUB-TOTAL 4269788.42 SUB-TOTAL 4302088.05 SUB-TOTAL  4257038.18ROADWAY ITEMS

    SUB-TOTAL 5542424.30 SUB-TOTAL 5571249.90 SUB-TOTAL  6392166.05STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  8861891.53   SMITH-ROWE, LLC

     2  9073163.79   ENGLISH CONSTRUCTION CO INC

     3  9263047.68   UNITED INFRASTRUCTURE GROUP INC

     4  9345290.44   VECELLIO & GROGAN INC DBA SHARPE BROTHERS

     5  9526449.55   NATIONAL BRIDGE BUILDERS LLC

     6  9741757.00   CONTI ENTERPRISES, INC

     7  9812212.72   SLOAN CONSTRUCTION A DIVISION OF REEVES
CONSTRUCTION CO

     8  9873337.95   CROWDER CONSTRUCTION COMPANY

     9  10649204.23   DANE CONSTRUCTION INC



I-85 FROM US-29/601 IN CHINA GROVE TO US-601 IN SALISBURY & FROM S OF US-52 IN SALISBURY TO N OF SR-2120 IN SPENCER.

BLYTHE DEVELOPMENT CO

CHARLOTTE,  NC

NJR GROUP INC CROWDER CONSTRUCTION
COMPANY

ALBEMARLE,  NC CHARLOTTE,  NC

JUL 11, 2019 10:34 AM ROWAN 2:00 PM 1 /  6 010

53061.3.GV1 APR 16 2019 C204244

TIP NO 10.888 MII-5858

FED AID NO NHPP-0085(019)

PAVEMENT REHABILITATION AND BRIDGE PRESERVATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 2275981.00 810000.00  900747.80MOBILIZATION

0002 0000400000-N 801 Lump Sum 65503.00 65000.00  1080.00CONSTRUCTION SURVEYING

0003 0156000000-E 250  17,480 SY  15.00 262200.00 5.85 102258.00 5.90  103132.00REMOVAL OF EXT ASPHALT PVMT

0004 0318000000-E 300  20 TON 300.00 6000.00 65.00 1300.00 129.50  2590.00FND CONDIT MATL MINOR STRS

0005 0320000000-E 300  40 SY  60.00 2400.00 5.00 200.00 16.30  652.00FND CONDIT GEOTEXTILE

0006 0448200000-E 310  87 LF  255.00 22185.00 155.00 13485.00 446.80  38871.6015" RCP CULV CLASS IV

0007 0582000000-E 310  25 LF  330.00 8250.00 165.00 4125.00 269.60  6740.0015" CS PIPE CULV 0.064"

0008 0636000000-E 310  2 EA  1000.00 2000.00 2500.00 5000.00 736.20  1472.40**" CS ELBOW *****" THICK
(15", 0.064")

0009 1121000000-E 520  7 TON 102.00 714.00 85.00 595.00 249.91  1749.37AGGREGATE BASE COURSE

0010 1297000000-E 607  35,904 SY  9.00 323136.00 3.95 141820.80 4.00  143616.00MILL ASP PVMT *****" DTH
(3")

0011 1491000000-E 610  5,360 TON 110.00 589600.00 63.22 338859.20 73.20  392352.00ASP CONC BASE CRS B25.0C

0012 1503000000-E 610  2,930 TON 95.00 278350.00 64.88 190098.40 74.90  219457.00ASP CONC INTR CRS I19.0C

0013 1523000000-E 610  8,330 TON 100.00 833000.00 62.33 519208.90 72.40  603092.00ASP CONC SURF CRS S9.5C

0014 1575000000-E 620  890 TON 588.00 523320.00 625.00 556250.00 631.30  561857.00ASP FOR PLANT MIX

0015 1735000000-E 723  580 SY  887.00 514460.00 765.00 443700.00 544.60  315868.00REP JNT CONC PVT SLABS

0016 1736000000-E 723  290 TON 107.00 31030.00 60.00 17400.00 45.60  13224.00SELECT MATERIAL, CLASS IV

0017 1737000000-E 723  10,550 SF  45.00 474750.00 72.00 759600.00 268.00  2827400.00PATCHING CONC PVMT SPALLS

0018 1891000000-E SP   684,350 SY  4.50 3079575.00 5.28 3613368.00 7.40  5064190.00GENERIC PAVING ITEM (SY)
DIAMOND GRINDING PCC PAVEMENT

0019 2099000000-E 816  20 LF  87.00 1740.00 250.00 5000.00 304.80  6096.00SHOULDER DRAIN

0020 2110000000-E 816  20 LF  82.00 1640.00 105.00 2100.00 81.80  1636.004" SHOULDER DRAIN PIPE

0021 2121000000-E 816  10 LF  68.00 680.00 95.00 950.00 79.30  793.004" OUTLET PIPE FOR SHDR DRN

0022 2132000000-N 816  1 EA  553.00 553.00 500.00 500.00 792.70  792.70CONC PAD SHLDR DRN OUTLET

0023 2286000000-N 840  2 EA  5000.00 10000.00 4500.00 9000.00 5173.80  10347.60MASNRY DRAINAGE STRUCT

0024 2364200000-N 840  2 EA  1210.00 2420.00 1000.00 2000.00 910.40  1820.80FRAME W/2GRTS 840.20 STD

0025 2556000000-E 846  120 LF  65.00 7800.00 125.00 15000.00 138.20  16584.00SHOULDER BERM GUTTER

0026 3030000000-E 862  125 LF  20.70 2587.50 20.13 2516.25 17.50  2187.50STL BEAM GUARDRAIL

0027 3287000000-N SP   42 EA  3300.00 138600.00 3277.50 137655.00 2850.00  119700.00GR END TYPE TL-3

0028 3360000000-E 863  125 LF  2.00 250.00 1.44 180.00 1.30  162.50REMOVE EXISTING GUARDRAIL

0029 3649000000-E 876  5 TON 200.00 1000.00 75.00 375.00 200.00  1000.00RIP RAP, CLASS B

0030 3656000000-E 876  10 SY  25.00 250.00 5.00 50.00 2.00  20.00GEOTEXTILE FOR DRAINGE

0031 4400000000-E 1110  368 SF  9.05 3330.40 8.80 3238.40 7.70  2833.60WORK ZONE SIGNS (STAT)

0032 4405000000-E 1110  450 SF  10.00 4500.00 10.12 4554.00 8.98  4041.00WORK ZONE SIGNS (PORT)

0033 4410000000-E 1110  36 SF  8.35 300.60 8.11 291.96 7.10  255.60WORK ZONE SIGNS (BARR)

0034 4415000000-N 1115  8 EA  2300.00 18400.00 2242.50 17940.00 1989.80  15918.40FLASHING ARROW BOARD

0035 4420000000-N 1120  6 EA  9500.00 57000.00 9660.00 57960.00 8571.43  51428.58PORTABLE CHANGE MSG SIGN

0036 4422000000-N 1120  40 DAY 62.70 2508.00 60.95 2438.00 54.08  2163.20PORT CHANGE MSG SIGN (SHORT TERM)

0037 4423000000-N SP   6 EA  5500.00 33000.00 5347.50 32085.00 4744.90  28469.40WZ DIGITAL SPD LMT SIGNS

0038 4424000000-N SP   5 EA  4300.00 21500.00 4197.50 20987.50 19141.70  95708.50WZ PRESENCE LIGHTING



I-85 FROM US-29/601 IN CHINA GROVE TO US-601 IN SALISBURY & FROM S OF US-52 IN SALISBURY TO N OF SR-2120 IN SPENCER.

BLYTHE DEVELOPMENT CO

CHARLOTTE,  NC

NJR GROUP INC CROWDER CONSTRUCTION
COMPANY

ALBEMARLE,  NC CHARLOTTE,  NC

JUL 11, 2019 10:34 AM ROWAN 2:00 PM 2 /  6 010

53061.3.GV1 APR 16 2019 C204244

TIP NO 10.888 MII-5858

FED AID NO NHPP-0085(019)

PAVEMENT REHABILITATION AND BRIDGE PRESERVATION.

0039 4430000000-N 1130  280 EA  45.00 12600.00 60.00 16800.00 41.84  11715.20DRUMS

0040 4434000000-N SP   60 EA  140.00 8400.00 138.00 8280.00 122.45  7347.00SEQ FLASH WARN LIGHTS

0041 4445000000-E 1145  32 LF  28.00 896.00 27.60 883.20 24.49  783.68BARRICADES (TYPE III)

0042 4465000000-N 1160  1 EA  10100.00 10100.00 9340.00 9340.00 11030.70  11030.70TEMPORARY CRASH CUSHIONS

0043 4470000000-N 1160  11 EA  3000.00 33000.00 3105.00 34155.00 2531.70  27848.70REM & RES CRASH CUSHION

0044 4480000000-N 1165  7 EA  51000.00 357000.00 28000.00 196000.00 47346.94  331428.58TMA

0045 4485000000-E 1170  1,000 LF  49.10 49100.00 47.73 47730.00 60.00  60000.00PORT CONC BARRIER

0046 4500000000-E 1170  14,000 LF  5.90 82600.00 5.69 79660.00 5.00  70000.00REM & RES PORT CONC BARRIER

0047 4510000000-N 1190  200 HR  75.00 15000.00 65.00 13000.00 45.00  9000.00LAW ENFORCEMENT

0048 4595000000-E SP   41,120 SF  5.00 205600.00 4.45 182984.00 11.80  485216.00GENERIC TRAFFIC CONTROL ITEM (SF)
TEMPORARY RUMBLE STRIP        PATCHING

0049 4600000000-N SP   4 EA  5400.00 21600.00 5232.50 20930.00 4642.86  18571.44GENERIC TRAFFIC CONTROL ITEM (EA)
CONNECTED LANE CLOSURE DEVICE

0050 4600000000-N SP   1 EA  11500.00 11500.00 13800.00 13800.00 9846.94  9846.94GENERIC TRAFFIC CONTROL ITEM (EA)
STOC MANAGED PCMS

0051 4650000000-N 1251  1,100 EA  14.00 15400.00 14.38 15818.00 12.70  13970.00TEMP RAISED PVMT MRKS

0052 4710000000-E 1205  745 LF  17.00 12665.00 17.25 12851.25 15.20  11324.0024"WIDE THERMO 120 MILS

0053 4775000000-E 1205  51,150 LF  4.50 230175.00 4.60 235290.00 4.10  209715.006" COLD APPL PLSTIC LINES TYPE **
(IV)

0054 4805000000-N 1205  100 EA  325.00 32500.00 345.00 34500.00 304.60  30460.00COLD APPL PLASTIC SYM TYPE **
(IV)

0055 4815000000-E 1205  471,173 LF  0.35 164910.55 0.35 164910.55 0.30  141351.90PAINT PVMT MARKINGS 6"

0056 4825000000-E 1205  23,352 LF  0.71 16579.92 0.69 16112.88 0.60  14011.20PAINT PVMT MARKINGS 12"

0057 4847030000-E 1205  471,173 LF  1.25 588966.25 1.24 584254.52 1.10  518290.30POLYUREA LINES (6", 20 MILS)

0058 4847070000-E 1205  23,352 LF  2.50 58380.00 2.59 60481.68 2.30  53709.60POLYUREA LINES (12", 20 MILS)

0059 4855000000-E 1205  498,673 LF  0.52 259309.96 0.60 299203.80 0.50  249336.50LINE REMOVAL 6" WIDE

0060 4865000000-E 1205  23,352 LF  1.20 28022.40 1.27 29657.04 1.10  25687.20LINE REMOVAL 12" WIDE

0061 4875000000-N 1205  100 EA  115.00 11500.00 115.00 11500.00 101.50  10150.00REMOVAL OF SYMBL & CHARAC

0062 4905000000-N 1253  5,613 EA  42.00 235746.00 40.83 229178.79 131.00  735303.00SNOWPLB PVMT MRKER

0063 5255000000-N 1413 Lump Sum 785000.00 2700000.00  143000.00PORTABLE LIGHTING

0064 6000000000-E 1605  150 LF  11.00 1650.00 4.60 690.00 5.00  750.00TEMPORARY SILT FENCE

0065 6036000000-E 1631  360 SY  5.00 1800.00 4.31 1551.60 3.00  1080.00MATTING FOR EROS CONTROL

0066 6071010000-E SP   30 LF  30.00 900.00 13.80 414.00 5.00  150.00WATTLE

0067 6084000000-E 1660 0.1 ACR 4500.00 450.00 3105.00 310.50 5000.00  500.00SEEDING AND MULCHING

0068 6090000000-E 1661  100 LB  11.00 1100.00 9.20 920.00 2.50  250.00SEED FOR REPAIR SEEDING

0069 6093000000-E 1661  25 TON 3500.00 87500.00 1178.75 29468.75 1000.00  25000.00FERT FOR REPAIR SEEDING

0070 6117000000-N SP   2 EA  1900.00 3800.00 862.50 1725.00 750.00  1500.00RESPONSE FOR EROS CONTROL

0071 6117500000-N SP   1 EA  8500.00 8500.00 1250.00 1250.00 2147.10  2147.10CONC WASHOUT STRUCTURE

0083 1671000000-E 652  145 TON 350.00 50750.00 345.00 50025.00 106.10  15384.50PERM ASPH DRAINAGE CO, P-78M

0084 1881000000-E SP   920,700 LF  1.98 1822986.00 1.84 1694088.00 2.20  2025540.00GENERIC PAVING ITEM (LF)
JOINT CONSTRUCTION, REPAIR &  SEAL



I-85 FROM US-29/601 IN CHINA GROVE TO US-601 IN SALISBURY & FROM S OF US-52 IN SALISBURY TO N OF SR-2120 IN SPENCER.

BLYTHE DEVELOPMENT CO

CHARLOTTE,  NC

NJR GROUP INC CROWDER CONSTRUCTION
COMPANY

ALBEMARLE,  NC CHARLOTTE,  NC

JUL 11, 2019 10:34 AM ROWAN 2:00 PM 3 /  6 010

53061.3.GV1 APR 16 2019 C204244

TIP NO 10.888 MII-5858

FED AID NO NHPP-0085(019)

PAVEMENT REHABILITATION AND BRIDGE PRESERVATION.

STRUCTURE ITEMS

0072 8660000000-E SP   5 CF  8500.00 42500.00 3500.00 17500.00 9844.60  49223.00CONCRETE REPAIRS

0073 8664000000-E SP   1 CF  15000.00 15000.00 5000.00 5000.00 16460.80  16460.80SHOTCRETE REPAIRS

0074 8699000000-N SP  Lump Sum 150000.00 175000.00  93981.20STRIP SEALS

0075 8867000000-E SP   1,026 LF  145.00 148770.00 201.25 206482.50 166.00  170316.00GENERIC STRUCTURE ITEM (LF)
FOAM JOINT SEALS FOR PRESERVATION

0076 8867000000-E SP   286 LF  80.00 22880.00 92.00 26312.00 118.50  33891.00GENERIC STRUCTURE ITEM (LF)
POURABLE SILICONE JOINT SEALANT

0077 8882000000-E SP  379.5 CF  600.00 227700.00 747.50 283676.25 489.20  185651.40GENERIC STRUCTURE ITEM (CF)
ELASTOMERIC CONCRETE FOR PRESERVATION

0078 8892000000-E SP   1,312 SF  260.00 341120.00 287.50 377200.00 99.80  130937.60GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

0079 8892000000-E SP   35 SF  1775.00 62125.00 287.50 10062.50 1944.20  68047.00GENERIC STRUCTURE ITEM (SF)
CONCRETE DECK REPAIR FOR SILANE DECK
TREATMENT

0080 8892000000-E SP   715 SF  248.00 177320.00 350.00 250250.00 159.80  114257.00GENERIC STRUCTURE ITEM (SF)
CONCRETE WORK FOR JOINT REPLACEMENT

0081 8893000000-E SP   15,646 SY  5.95 93093.70 5.40 84488.40 12.10  189316.60GENERIC STRUCTURE ITEM (SY)
SHOTBLASTING BRIDGE DECK

0082 8893000000-E SP   15,646 SY  10.65 166629.90 10.80 168976.80 8.40  131426.40GENERIC STRUCTURE ITEM (SY)
SILANE DECK TREATMENT

 

    TOTAL 16273639.18 TOTAL 16299801.42 TOTAL  18014956.09CONTRACT TOTAL

 

    SUB-TOTAL 14826500.58 SUB-TOTAL 14694852.97 SUB-TOTAL  16831448.09ROADWAY ITEMS

    SUB-TOTAL 1447138.60 SUB-TOTAL 1604948.45 SUB-TOTAL  1183508.00STRUCTURE ITEMS



I-85 FROM US-29/601 IN CHINA GROVE TO US-601 IN SALISBURY & FROM S OF US-52 IN SALISBURY TO N OF SR-2120 IN SPENCER.

DIAMOND SURFACE INC

ROGERS,  MN

THE LANE CONSTRUCTION
CORPORATION

J T RUSSELL & SONS INC

CHESHIRE,  CT ALBEMARLE,  NC

JUL 11, 2019 10:34 AM ROWAN 2:00 PM 4 /  6 010

53061.3.GV1 APR 16 2019 C204244

TIP NO 10.888 MII-5858

FED AID NO NHPP-0085(019)

PAVEMENT REHABILITATION AND BRIDGE PRESERVATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1200000.00 940000.00  1000000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 15000.00 70000.00  825000.00CONSTRUCTION SURVEYING

0003 0156000000-E 250  17,480 SY  6.25 109250.00 24.00 419520.00 12.25  214130.00REMOVAL OF EXT ASPHALT PVMT

0004 0318000000-E 300  20 TON 45.00 900.00 380.00 7600.00 104.00  2080.00FND CONDIT MATL MINOR STRS

0005 0320000000-E 300  40 SY  12.00 480.00 16.00 640.00 26.35  1054.00FND CONDIT GEOTEXTILE

0006 0448200000-E 310  87 LF  101.00 8787.00 295.00 25665.00 135.75  11810.2515" RCP CULV CLASS IV

0007 0582000000-E 310  25 LF  79.00 1975.00 405.00 10125.00 223.25  5581.2515" CS PIPE CULV 0.064"

0008 0636000000-E 310  2 EA  1000.00 2000.00 1350.00 2700.00 1525.00  3050.00**" CS ELBOW *****" THICK
(15", 0.064")

0009 1121000000-E 520  7 TON 45.50 318.50 464.00 3248.00 414.00  2898.00AGGREGATE BASE COURSE

0010 1297000000-E 607  35,904 SY  6.25 224400.00 10.00 359040.00 7.00  251328.00MILL ASP PVMT *****" DTH
(3")

0011 1491000000-E 610  5,360 TON 88.00 471680.00 125.00 670000.00 70.00  375200.00ASP CONC BASE CRS B25.0C

0012 1503000000-E 610  2,930 TON 87.00 254910.00 125.00 366250.00 83.50  244655.00ASP CONC INTR CRS I19.0C

0013 1523000000-E 610  8,330 TON 86.00 716380.00 125.00 1041250.00 82.25  685142.50ASP CONC SURF CRS S9.5C

0014 1575000000-E 620  890 TON 910.00 809900.00 719.00 639910.00 667.00  593630.00ASP FOR PLANT MIX

0015 1735000000-E 723  580 SY  815.00 472700.00 1200.00 696000.00 759.00  440220.00REP JNT CONC PVT SLABS

0016 1736000000-E 723  290 TON 45.00 13050.00 226.00 65540.00 131.25  38062.50SELECT MATERIAL, CLASS IV

0017 1737000000-E 723  10,550 SF  87.35 921542.50 80.00 844000.00 213.00  2247150.00PATCHING CONC PVMT SPALLS

0018 1891000000-E SP   684,350 SY  5.63 3852890.50 6.85 4687797.50 7.25  4961537.50GENERIC PAVING ITEM (SY)
DIAMOND GRINDING PCC PAVEMENT

0019 2099000000-E 816  20 LF  350.00 7000.00 290.00 5800.00 519.00  10380.00SHOULDER DRAIN

0020 2110000000-E 816  20 LF  22.00 440.00 16.00 320.00 26.50  530.004" SHOULDER DRAIN PIPE

0021 2121000000-E 816  10 LF  30.00 300.00 8.00 80.00 43.75  437.504" OUTLET PIPE FOR SHDR DRN

0022 2132000000-N 816  1 EA  450.00 450.00 670.00 670.00 654.00  654.00CONC PAD SHLDR DRN OUTLET

0023 2286000000-N 840  2 EA  2350.00 4700.00 8800.00 17600.00 4800.00  9600.00MASNRY DRAINAGE STRUCT

0024 2364200000-N 840  2 EA  1300.00 2600.00 5300.00 10600.00 1559.00  3118.00FRAME W/2GRTS 840.20 STD

0025 2556000000-E 846  120 LF  110.00 13200.00 370.00 44400.00 131.00  15720.00SHOULDER BERM GUTTER

0026 3030000000-E 862  125 LF  29.00 3625.00 24.00 3000.00 32.00  4000.00STL BEAM GUARDRAIL

0027 3287000000-N SP   42 EA  4500.00 189000.00 3800.00 159600.00 4234.00  177828.00GR END TYPE TL-3

0028 3360000000-E 863  125 LF  8.00 1000.00 2.00 250.00 5.25  656.25REMOVE EXISTING GUARDRAIL

0029 3649000000-E 876  5 TON 92.00 460.00 1750.00 8750.00 190.00  950.00RIP RAP, CLASS B

0030 3656000000-E 876  10 SY  10.00 100.00 29.00 290.00 31.00  310.00GEOTEXTILE FOR DRAINGE

0031 4400000000-E 1110  368 SF  12.00 4416.00 10.00 3680.00 11.00  4048.00WORK ZONE SIGNS (STAT)

0032 4405000000-E 1110  450 SF  12.00 5400.00 15.00 6750.00 39.00  17550.00WORK ZONE SIGNS (PORT)

0033 4410000000-E 1110  36 SF  8.50 306.00 10.00 360.00 10.00  360.00WORK ZONE SIGNS (BARR)

0034 4415000000-N 1115  8 EA  2300.00 18400.00 2300.00 18400.00 7100.00  56800.00FLASHING ARROW BOARD

0035 4420000000-N 1120  6 EA  15000.00 90000.00 30000.00 180000.00 17851.00  107106.00PORTABLE CHANGE MSG SIGN

0036 4422000000-N 1120  40 DAY 190.00 7600.00 165.00 6600.00 1000.00  40000.00PORT CHANGE MSG SIGN (SHORT TERM)

0037 4423000000-N SP   6 EA  8500.00 51000.00 6000.00 36000.00 6445.00  38670.00WZ DIGITAL SPD LMT SIGNS

0038 4424000000-N SP   5 EA  9000.00 45000.00 5000.00 25000.00 5059.00  25295.00WZ PRESENCE LIGHTING
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PAVEMENT REHABILITATION AND BRIDGE PRESERVATION.

0039 4430000000-N 1130  280 EA  48.00 13440.00 65.00 18200.00 86.00  24080.00DRUMS

0040 4434000000-N SP   60 EA  152.00 9120.00 150.00 9000.00 167.00  10020.00SEQ FLASH WARN LIGHTS

0041 4445000000-E 1145  32 LF  41.00 1312.00 40.00 1280.00 34.00  1088.00BARRICADES (TYPE III)

0042 4465000000-N 1160  1 EA  10500.00 10500.00 9800.00 9800.00 13700.00  13700.00TEMPORARY CRASH CUSHIONS

0043 4470000000-N 1160  11 EA  2900.00 31900.00 3300.00 36300.00 4022.00  44242.00REM & RES CRASH CUSHION

0044 4480000000-N 1165  7 EA  35000.00 245000.00 31000.00 217000.00 75000.00  525000.00TMA

0045 4485000000-E 1170  1,000 LF  45.00 45000.00 23.00 23000.00 67.00  67000.00PORT CONC BARRIER

0046 4500000000-E 1170  14,000 LF  9.50 133000.00 7.50 105000.00 8.00  112000.00REM & RES PORT CONC BARRIER

0047 4510000000-N 1190  200 HR  65.00 13000.00 55.00 11000.00 64.00  12800.00LAW ENFORCEMENT

0048 4595000000-E SP   41,120 SF  44.00 1809280.00 8.00 328960.00 7.75  318680.00GENERIC TRAFFIC CONTROL ITEM (SF)
TEMPORARY RUMBLE STRIP        PATCHING

0049 4600000000-N SP   4 EA  10000.00 40000.00 8000.00 32000.00 6305.00  25220.00GENERIC TRAFFIC CONTROL ITEM (EA)
CONNECTED LANE CLOSURE DEVICE

0050 4600000000-N SP   1 EA  25000.00 25000.00 15500.00 15500.00 13474.00  13474.00GENERIC TRAFFIC CONTROL ITEM (EA)
STOC MANAGED PCMS

0051 4650000000-N 1251  1,100 EA  12.00 13200.00 17.00 18700.00 17.00  18700.00TEMP RAISED PVMT MRKS

0052 4710000000-E 1205  745 LF  19.00 14155.00 20.00 14900.00 20.00  14900.0024"WIDE THERMO 120 MILS

0053 4775000000-E 1205  51,150 LF  8.00 409200.00 5.60 286440.00 6.00  306900.006" COLD APPL PLSTIC LINES TYPE **
(IV)

0054 4805000000-N 1205  100 EA  850.00 85000.00 400.00 40000.00 400.00  40000.00COLD APPL PLASTIC SYM TYPE **
(IV)

0055 4815000000-E 1205  471,173 LF  0.74 348668.02 0.40 188469.20 0.50  235586.50PAINT PVMT MARKINGS 6"

0056 4825000000-E 1205  23,352 LF  1.62 37830.24 0.85 19849.20 1.00  23352.00PAINT PVMT MARKINGS 12"

0057 4847030000-E 1205  471,173 LF  1.62 763300.26 1.50 706759.50 1.50  706759.50POLYUREA LINES (6", 20 MILS)

0058 4847070000-E 1205  23,352 LF  4.00 93408.00 3.00 70056.00 3.00  70056.00POLYUREA LINES (12", 20 MILS)

0059 4855000000-E 1205  498,673 LF  0.55 274270.15 0.70 349071.10 0.75  374004.75LINE REMOVAL 6" WIDE

0060 4865000000-E 1205  23,352 LF  2.00 46704.00 1.50 35028.00 1.50  35028.00LINE REMOVAL 12" WIDE

0061 4875000000-N 1205  100 EA  90.00 9000.00 130.00 13000.00 132.00  13200.00REMOVAL OF SYMBL & CHARAC

0062 4905000000-N 1253  5,613 EA  90.00 505170.00 120.00 673560.00 47.00  263811.00SNOWPLB PVMT MRKER

0063 5255000000-N 1413 Lump Sum 75000.00 460000.00  1100000.00PORTABLE LIGHTING

0064 6000000000-E 1605  150 LF  5.00 750.00 9.00 1350.00 4.75  712.50TEMPORARY SILT FENCE

0065 6036000000-E 1631  360 SY  6.00 2160.00 12.00 4320.00 2.50  900.00MATTING FOR EROS CONTROL

0066 6071010000-E SP   30 LF  15.00 450.00 55.00 1650.00 10.00  300.00WATTLE

0067 6084000000-E 1660 0.1 ACR 3500.00 350.00 12100.00 1210.00 4981.00  498.10SEEDING AND MULCHING

0068 6090000000-E 1661  100 LB  9.00 900.00 10.00 1000.00 12.50  1250.00SEED FOR REPAIR SEEDING

0069 6093000000-E 1661  25 TON 1200.00 30000.00 1000.00 25000.00 3736.00  93400.00FERT FOR REPAIR SEEDING

0070 6117000000-N SP   2 EA  800.00 1600.00 5000.00 10000.00 2242.00  4484.00RESPONSE FOR EROS CONTROL

0071 6117500000-N SP   1 EA  1800.00 1800.00 8800.00 8800.00 1266.00  1266.00CONC WASHOUT STRUCTURE

0083 1671000000-E 652  145 TON 300.00 43500.00 1200.00 174000.00 711.00  103095.00PERM ASPH DRAINAGE CO, P-78M

0084 1881000000-E SP   920,700 LF  2.91 2679237.00 2.50 2301750.00 2.00  1841400.00GENERIC PAVING ITEM (LF)
JOINT CONSTRUCTION, REPAIR &  SEAL
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STRUCTURE ITEMS

0072 8660000000-E SP   5 CF  900.00 4500.00 1650.00 8250.00 654.00  3270.00CONCRETE REPAIRS

0073 8664000000-E SP   1 CF  1500.00 1500.00 9000.00 9000.00 654.00  654.00SHOTCRETE REPAIRS

0074 8699000000-N SP  Lump Sum 120000.00 132000.00  225000.00STRIP SEALS

0075 8867000000-E SP   1,026 LF  75.00 76950.00 150.00 153900.00 190.00  194940.00GENERIC STRUCTURE ITEM (LF)
FOAM JOINT SEALS FOR PRESERVATION

0076 8867000000-E SP   286 LF  69.00 19734.00 150.00 42900.00 197.00  56342.00GENERIC STRUCTURE ITEM (LF)
POURABLE SILICONE JOINT SEALANT

0077 8882000000-E SP  379.5 CF  650.00 246675.00 920.00 349140.00 394.00  149523.00GENERIC STRUCTURE ITEM (CF)
ELASTOMERIC CONCRETE FOR PRESERVATION

0078 8892000000-E SP   1,312 SF  180.00 236160.00 110.00 144320.00 262.00  343744.00GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

0079 8892000000-E SP   35 SF  185.00 6475.00 1000.00 35000.00 131.00  4585.00GENERIC STRUCTURE ITEM (SF)
CONCRETE DECK REPAIR FOR SILANE DECK
TREATMENT

0080 8892000000-E SP   715 SF  500.00 357500.00 230.00 164450.00 99.00  70785.00GENERIC STRUCTURE ITEM (SF)
CONCRETE WORK FOR JOINT REPLACEMENT

0081 8893000000-E SP   15,646 SY  2.50 39115.00 9.00 140814.00 20.00  312920.00GENERIC STRUCTURE ITEM (SY)
SHOTBLASTING BRIDGE DECK

0082 8893000000-E SP   15,646 SY  5.50 86053.00 8.00 125168.00 7.00  109522.00GENERIC STRUCTURE ITEM (SY)
SILANE DECK TREATMENT

 

    TOTAL 18528027.17 TOTAL 18894330.50 TOTAL  20304734.10CONTRACT TOTAL

 

    SUB-TOTAL 17333365.17 SUB-TOTAL 17589388.50 SUB-TOTAL  18833449.10ROADWAY ITEMS

    SUB-TOTAL 1194662.00 SUB-TOTAL 1304942.00 SUB-TOTAL  1471285.00STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  16273639.18   BLYTHE DEVELOPMENT CO

     2  16299801.42   NJR GROUP INC

     3  18014956.09   CROWDER CONSTRUCTION COMPANY

     4  18528027.17   DIAMOND SURFACE INC

     5  18894330.50   THE LANE CONSTRUCTION CORPORATION

     6  20304734.10   J T RUSSELL & SONS INC



NC-540 - TRIANGLE EXPRESSWAY SOUTHEAST EXTENSION FROM NC-55 BYPASS TO EAST OF PIERCE OLIVE ROAD.

FLATIRON BRANCH CIVIL A JOINT
VENTURE

BROOMFIELD,  CO

GRANITE-FRED SMITH, A JOINT
VENTURE

ARCHER WESTERN
CONSTRUCTION LLC

TAMPA,  FL RALEIGH,  NC

JUL 11, 2019 10:34 AM WAKE 2:00 PM 1 /  2 011

37673.3.GV3 APR 16 2019 C204196

TIP NO 4.356 MIR-2721A

FED AID NO NHP-0540(041)

DESIGN BUILD.

ROADWAY ITEMS

0001 0000900000-N SP  Lump Sum 183459000.00 184085000.00  202470000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION

 

    TOTAL 183459000.00 TOTAL 184085000.00 TOTAL  202470000.00CONTRACT TOTAL

 

    SUB-TOTAL 183459000.00 SUB-TOTAL 184085000.00 SUB-TOTAL  202470000.00ROADWAY ITEMS



NC-540 - TRIANGLE EXPRESSWAY SOUTHEAST EXTENSION FROM NC-55 BYPASS TO EAST OF PIERCE OLIVE ROAD.

THE LANE BLYTHE
CONSTRUCTION JV

CHESHIRE,  CT   

JUL 11, 2019 10:34 AM WAKE 2:00 PM 2 /  2 011

37673.3.GV3 APR 16 2019 C204196

TIP NO 4.356 MIR-2721A

FED AID NO NHP-0540(041)

DESIGN BUILD.

ROADWAY ITEMS

0001 0000900000-N SP  Lump Sum 206486852.00   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION

 

    TOTAL 206486852.00   CONTRACT TOTAL

 

    SUB-TOTAL 206486852.00   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  183459000.00   FLATIRON BRANCH CIVIL A JOINT VENTURE

     2  184085000.00   GRANITE-FRED SMITH, A JOINT VENTURE

     3  202470000.00   ARCHER WESTERN CONSTRUCTION LLC

     4  206486852.00   THE LANE BLYTHE CONSTRUCTION JV


